CSU The California State University MASTER ENABLING AGREEMENT

Rev. 2022-0104 For use on any CSU project. □ SERVICE PROVIDER □ TRUSTEES

COMMISSIONING SERVICES

This AGREEMENT is made and entered into this first day of July, 2023 pursuant to the Public Contract Code 10700, *et seq.*, by and between the Trustees of the California State University on behalf of

Campus, hereafter referred to as Trustees, and	Amendment No.:	Agreement No.:	Is agreement for	Project No.:
California State University Office of the Chancellor	N/A	23-704	Design Professional	N/A
Service Provider, hereafter referred to as Service Provider.	CSU Vendor ID No.:	License No.:	services:	DIR No.:
Enpowered Solutions, LLC dba Veregy, Inc.	14190	M31150	Yes (GP-8b)	N/A

WITNESSETH: That the Service Provider in consideration of the statements and conditions herein contained, agrees to furnish labor, materials, and equipment and to perform work necessary to complete, in a skillful manner: The Service Provider shall provide new building and major renovation commissioning, retrocommissioning, and monitoring-based commissioning services for public works projects submitted by the California State University. This agreement is a master enabling agreement under which each campus and the administrative office of the California State University may engage the services of Service Provider as provided herein. Campuses and the administrative office shall execute a Service Order and Authorization to Proceed (Exhibit B) to secure Service Provider's peer review services under this Agreement.

The Service Provider shall provide such services as more fully described in the following Rider, Exhibits, and Attachments, which by this reference are incorporated herein and made part of this Agreement:

Rider A	Agreement General Provisions	consisting of six (6) pages;
Exhibit A	Project Area Scope Descriptions	consisting of four (4) pages;
Attachment 1	Sample Commissioning Scope	consisting of nineteen (19) pages;
Attachment 2	Sample Retrocommissioning Scope	consisting of eleven (11) pages;
Attachment 3	Sample MBCx Scope	consisting of seven (7) pages;
Exhibit B	Service Order Authorization to Proceed Sample	consisting of one (1) page;
Exhibit C	Service Provider Rate Schedule	consisting of one (1) page;
Exhibit D	Energy Usage Intensity Report	consisting of one (1) page;
Exhibit E	Sample Commissioning Fee Table	consisting of one (1) page.

The term shall begin upon receipt of an executed Agreement from the Trustees and shall end as of June 30, 2027, with the option given the Trustees of extending the Agreement with the same terms and conditions for two (2) additional, two (2) year periods. Work elements started during the term shall continue to their completion and acceptance by the Trustees.

Service Provider shall not perform services in excess of the Agreement without prior written authorization to proceed from the Trustees.

Service Provider shall report to: California State University, Lindsey Rowell, Chief of Energy, Sustainability, and Transportation (916) 402-1622.

The basic services amount to be expended under this Agreement shall be determined by the overall usage of each participation campus and the administrative office of the California State University. Payment shall be made in accordance with Rider A, Exhibit A, Attachment 1, Attachment 2, Attachment 3, Exhibit B, Exhibit D, and Exhibit E.

ttachment 2, Attachment 3, Exhibit	D, EXIIIDIU	\cup , $\mathbf{E}\mathbf{A}\mathbf{I}$	indit D, and I	EXHIDIT E	•							
Trustees of the California State University					Service Provider							
Campus						Firm Name						
California State University Office of the Chancellor					Enpowered Solutions, LLC dba Veregy, Inc.							
By (Trustees' Authorized Signature)					By (Authorized Signature)							
Linday/Rule 1549 21, 2021 18-65 (91)					Other I and							
Printed Name and Title of Person Signing					Printed Name and Title of Person Signing							
Lindsey Rowell, Chief of Energy, Sustainability and Transportation					Staffan Akerstrom, General Manager							
Address of Campus Project Administrator					Address of Service Provider							
401 Golden Shore; Long Beach, CA 90802				1415 Elliot Place, NW, Ste. 100; Washington, DC 20007								
SCO Acct: Fund Sub Fund	d Agency Yr.		Yr. Ref/Item C		ry Program Elen		nent Component		t Chapter	Fiscal Yr.	Legal	
											23/24	Ref.
Fund Name PS Account PS I			PS Fu	und PS Dept. ID PS Program PS C			PS Class	PS Project/Grant				
Amount Encumbered I hereby certify upon my personal knowledge that budgeted funds are available for the period and purpos							pose of					
\$0.00 the expenditures stated above.												
Amount of Increase Signature of Accounting Officer			N/A \$0.00 MEA				Date					
Amount of Decrease I hereby certify that I have examined the written Agreement and find the same to be in accordance with the							h tha					
\$0 00 solution of Decrease share to be in accordance with the same to be in accordance with the requirements of California State University Contract Law, G, ANDREW JONES, General Counsel							1 1110					
Total Amount Encumbered By Attorney			0.0001	contract					Date			
\$0.00		0										

This Agreement may be executed in counterparts all of which taken together shall constitute one and the same Agreement. The exchange of copies of this Agreement by electronic mail in "portable document format" (".PDF") form or by other similar electronic means shall constitute effective execution and delivery of this Agreement and shall have the same effect as copies executed and delivered with original signatures.

Rider A - Agreement General Provisions, Service Provider

- 1. Service Provider Relationship. Service Provider, in the performance of this Agreement, is an independent contractor and is not an employee, agent, or officer of the Trustees.
- 2. Payments. Payments under this Agreement shall be made in arrears of work increment completed to the satisfaction of the Trustees and upon submission of an invoice in CSU invoice format. If not otherwise specified payments for services rendered will be processed monthly upon presentation of invoice.
- 3. Services. Trustees may issue a written order with respect to the services to be performed under this Agreement at any time before the completion of the services. Trustees shall pay Service Provider an amount for such services as provided in this Agreement, or if not so provided, Trustees shall pay Service Provider a reasonable amount, which shall be agreed upon by the parties.
- 4. Service Provider shall not utilize any information, not a matter of public record, which is received by reason of this Agreement, for pecuniary gain not contemplated by the terms of this Agreement, regardless of whether Service Provider is or is not under contract at the time such gain is realized (Education Code Section 89006).
- 5. Ownership. The report, survey, or other product developed by Service Provider pursuant to this Agreement is the property of Trustees, and shall not be disseminated to others by Service Provider unless authorized by Trustees.
- 6. Termination for Convenience. Trustees may terminate this Agreement upon a three (3) business-day advance written notice to Service Provider. In the event of such termination, Service Provider shall be paid only for the work satisfactorily completed.
- 7. Termination for Cause. Trustees may terminate this Agreement for cause should Service Provider fail to perform as herein provided. In the event of such termination, Trustees shall be relieved of the obligation to make any payment to Service Provider and Trustees may proceed by other means with the work in any manner the Trustees deem proper.

8. Indemnification.

The Indemnification subsection below, next to the checked box, applies to this agreement, while the subsection next to the unchecked box does not apply to this agreement.

- a. U Provisions of item 8a shall apply if the agreement is with a Service Provider that does <u>not</u> qualify under the provisions of California Civil Code section 2782.8. The Service Provider agrees to hold harmless, defend, and indemnify the State of California, the Trustees of the California State University, the University, and the officers, employees representatives, and agents of each of them from any and all claims, damages, losses, causes of action and demands, and all costs and expenses incurred in connection therewith, including, but not limited to, attorneys' fees and costs resulting from or in any manner arising out of or in connection with any negligent act or omission or willful misconduct on the part of the Service Provider, its officers, agents, and employees, in the performance of this Agreement. This provision shall survive the expiration or termination of this Agreement.
- b. Provisions of item 8b shall apply if the agreement is with a Service Provider that does qualify under the provisions of California Civil Code section 2782.8 and the scope of work is for design professional services. The Service Provider agrees to hold harmless, defend, and indemnify the State of California, the Trustees of the California State University, the University, and the officers, employees representatives, and agents of each of them from any and all claims, damages, losses, causes of action

THE CALIFORNIA STATE UNIVERSITY

EXHIBIT "A" – PROJECT AREA SCOPE DESCRIPTIONS Veregy, Inc.

PROJECT AREA OBJECTIVES

New Building/Major Renovation Commissioning (Cx) Objectives

Per Title 24 of the California Code of Regulations (CCR), Part 6 - California Energy Code, and Part 11 - California Green Building Standards (CALGreen), building system commissioning is required for new construction with conditioned space of 10,000 SF and greater. Commissioning shall be included in addition to the requirements of the Title 24 CCR, for all California State University (CSU) major capital construction projects.

For the New Building/Major Renovation commissioning project areas, or where another design team may be involved, the CxP acts as a campus agent and as a consulting campus advisor to the design team and contractor on issues that affect commissioning. The CxP's role is advisory, and in new building commissioning and other projects where another design review takes place, complementary to the Mechanical/Electrical Systems Reviewers' scope of work. In all applicable cases, the two parties shall coordinate to ensure no redundant reviews are performed. For Retrocommissioning and Monitoring Based Commissioning project areas, the CxP's role is usually not just advisory, but also implementation-focused to both identify and implement measures.

- 1. During the **pre-design activities**, the CxP will be expected to work with the campus project team, including occupants and controls end users, to define Owner's Project Requirements (OPR) suitable for use in a project RFQ/RFP. In close collaboration with CSU and the campus, the CxP may be asked to help advise and develop project and design goals, measurable performance criteria, budgets, schedules, success criteria, owner's directives, and supporting information for the OPR to form the basis from which all design, construction, acceptance, and operation decisions are made during the project lifecycle.
- 2. During the **design phase**, the role of the CxP will be to develop commissioning specifications and testing plan recommendations for the design team.
- 3. During **construction**, the CxP will be expected to monitor to ensure commissioningrelated tasks are completed consistent with the approved Construction Documents and the commissioning plan, as well as facilitate building operator training.
- 4. During the **one-year post-occupancy period**, the CxP will be expected to provide the completed Systems Manual and any requested LEED documentation, as well as verify that the building is operating as designed, by documenting energy use intensity for the

THE CALIFORNIA STATE UNIVERSITY Attachment 1 - Commissioning Scope of Work Veregy, Inc.

(Sample Only – Campus to update or provide actual scope)

CSU Commissioning (Cx) Requirements and Scope

The objective of the CSU commissioning process is to provide a systematic quality assurance process that spans the entire design and construction process, including assisting the campus define Owner's Project Requirements (OPR) verifying and documenting that building systems and components are planned, designed, installed, tested, operated and maintained to the applicable codes and standards as well as meet CSU's project requirements.

The Service Provider engaged for this work is hereby designated as the Commissioning Provider (CxP) for the project. In this role the CxP acts as a campus agent and as a consulting campus advisor to the design team and contractor on issues that affect commissioning. The CxP's role is advisory, and in new building commissioning, complementary to the Mechanical/Electrical Systems Reviewers' scope of work. The two parties shall coordinate to ensure no redundant reviews are performed.

The Architect/Engineer and Contractor under their own separate contracts with the Campus are the respective Architect/Engineer-of- Record and Contractor-of-Record. The CxP shall perform to the selected scope of work using the most current CSU Commissioning Guidelines (available through the CSU CPDC <u>Resource Library</u>) as a reference. The CxP shall seek direction from the campus where guideline or scope requirements relative to the specific project are not applicable.

New Building/Major Renovation Commissioning (Cx) Objectives

Per Title 24 of the California Code of Regulations (CCR), Part 6 - California Energy Code, and Part 11 - California Green Building Standards (CALGreen), building system commissioning is required for new construction with conditioned space of 10,000 SF and greater. Commissioning shall be included in addition to the requirements of the Title 24 CCR, for all California State University (CSU) major capital construction projects.

The new building commissioning scope of work will involve the CxP from pre-design through its completion and a one-year post-occupancy period thereafter.

1. During the pre-design phase, the CxP shall work with the campus project team to define Owner's Project Requirements suitable for use in a project RFQ/RFP.

THE CALIFORNIA STATE UNIVERSITY Attachment – 2 Retrocommissioning (RCx) Scope of Work Veregy, Inc.

(Sample Only – Campus to update or provide actual scope)

The objective of the CSU retrocommissioning process is to provide a systematic approach to test, document, review and make adjustments to bring building systems and components to the original design functionality, or to meet new functional requirements as they may change from original design, using current best practices to provide the intended functionality in the most efficient manner and meet CSU's operational and project requirements.

The Service Provider engaged for this work is hereby designated as the Retrocommissioning Provider (RCxP) for the project. In this role the RCxP acts as a consultant and vendor to the campus to test, document, review and make adjustments to the building systems to accomplish the scope of work. The RCxP serves as the Engineer of Record for this retrocommissioning project.

The RCxP shall perform to the selected scope of work using the most current CSU Commissioning Guidelines (available through the CSU CPDC <u>Resource Library</u>) as a reference. The RCxP shall seek direction from the campus where guideline or scope requirements relative to the specific project are not applicable.

Retrocommissioning (RCx) Objectives

Retrocommissioning is an important process to restore optimal functionality and efficiency to aged buildings. Over time certain systems or control components of a building can become uncalibrated and adversely affect the occupant comfort and efficiency of a building's operations. RCx pinpoints these problems and seeks to remedy them.

The existing building retrocommissioning scope of work will involve the RCxP through four phases of the project.

- 1. During the planning phase, the RCxP shall work with the campus project team to define Owner's Project Requirements as well as develop a Retrocommissioning Plan.
- 2. During the investigation phase, the role of the RCxP is to conduct a systematic analysis of the building(s)' performance through observation, review of building documents and O&M practices, and trending and testing of building systems.

THE CALIFORNIA STATE UNIVERSITY Attachment 3 - Monitoring-Based Commissioning (MBCx) Scope of Work Veregy, Inc.

(Sample Only – Campus to update or provide actual scope)

The objective of the CSU Monitoring Based Commissioning process is to utilize permanent data trending from a campus' energy management systems controlling electrical and mechanical systems to detect and diagnose faults within the systems. The MBCx process is also intended to make adjustments to bring building systems and components to bring the original design functionality, or to meet new functional requirements as they may change from original design using current best practices to provide the intended functionality in the most efficient manner and meet CSU's operational and project requirements.. The preferred software is SkySpark® analytics software, although similar software products may be considered if proposed. This includes monitoring of zone level sensor data such as space temperatures, set points, valve positions, airflow, commands, and similar data that can be analyzed to detect faults.

The Service Provider engaged for this work is hereby designated as the Monitoring Based Commissioning Provider (MBCxP) for the project. In this role the MBCxP acts as a consultant and vendor to the campus to test, document, review and make adjustments to the building systems to accomplish the scope of work. The MBCxP serves as the Engineer of Record for this monitoring based commissioning project. The MBCxP shall perform to the selected scope of work using the most current CSU Commissioning Guidelines (available through the CSU CPDC <u>Resource Library</u>) as a reference.

The MBCxP shall seek direction from the campus where guideline or scope requirements relative to the specific project are not applicable.

Monitoring-Based Commissioning (MBCx) Objectives

The goal of an MBCx process is to maintain existing improvements and implement further improvements to building performance over time. Monitoring-based commissioning is defined as the implementation of an ongoing commissioning process with focus on monitoring and analyzing large amounts of data on a continuous basis.

The existing building MBCx scope of work will involve the MBCxP through three phases of the project.

1. During the planning phase, the MBCxP shall work with the campus project team to establish the technical plan and define the scope of how MBCx will

THE CALIFORNIA STATE UNIVERSITY

Exhibit "B"- Service Order and Authorization to Proceed, Veregy, Inc.

[Date]

Mr. John Doe, President John Doe, LLC 555 Marin Street; Suite 230 Thousand Oaks, CA 91360

Dear Mr. Doe

[Project Name], [Project Number] [Campus] Service Order and Authorization to Proceed Number [insert]

In accordance with the provisions of the Systemwide Master Enabling Agreement Number XXXX you are hereby authorized to provide [insert as appropriate].

The Service Provider shall not perform services in excess of this Service Order without prior written authorization to proceed from the University.

Service Provider shall coordinate services with:

[CSU Campus Name] [Campus Department] [Executive Dean or Designated Campus Project Manager] [Campus Address] [Campus Project Manager's Phone Number]

The total amount to be expended under this Service Order shall not exceed [written and numerical dollar value] inclusive of reimbursables, regardless of Service Provider's cost in performing these services. Service Provider shall submit all invoices with the Agreement and Service Order and Authorization to Proceed number on each invoice to the project manager named above.

Fund Certified:

Questions regarding this authorization shall be directed to the above-named project manager.

Approved:

[Name] [Department Head] [Department]

cc:

[Name] [Accounting/Fiscal Officer] [Department]

THE CALIFORNIA STATE UNIVERSITY Exhibit "C" – Service Provider Rate Schedule Veregy, Inc.

Empowered*

Discipline	Maximum Rate
GM	\$255.00
Senior Project Manager III	\$200.00
Senior Project Manager II	\$195.00
Senior Project Manager I	\$190.00
Project Manager III	\$175.00
Project Manager II	\$165.00
Project Manager I	\$155.00
Senior Energy Engineer IV	\$195.00
Senior Energy Engineer III	\$190.00
Senior Energy Engineer II	\$185.00
Senior Energy Engineer I	\$180.00
Energy Engineer III	\$175.00
Energy Engineer II	\$170.00
Energy Engineer I	\$160.00
Associate Energy Engineer	\$155.00

Taylor Engineers*/**

Discipline	Maximum Rate
Principal	\$300
Senior Associate	\$265
Associate	\$245
Senior Engineer/Designer	\$220
Mechanical Engineer/Designer	\$200
Technician	\$170
Office Manager	\$130

Morrison Hershfield */**

Discipline	Maximum Rate
Sr. Principal	\$260
Senior Specialist	\$240
Technical	\$190

The Engineering Enterprise */**

Discipline	Maximum Rate
Principal	\$280
Associate	\$240

Agreement No. 23-704 Veregy, Inc. Exhibit "D" – Energy Usage Intensity Report Page 1 of 1

THE CALIFORNIA STATE UNIVERSITY Exhibit "D" - New Building Energy Usage Intensity Report Report of Building First Year Post-Occupancy Energy Consumption Veregy, Inc.

Building Name:
Building Functions:
Campus:
Building GSF:
Commissioning Provider Name:
Commissioning Provider Company:
Commissioning Provider Contact Email:
Campus Contact Name:
Campus Contact Email:

Description of Building Energy Meters

(Provide a brief description of meters installed, whether they have been installed per manufacturer's recommendations, and how they were calibrated. Describe if meter readings are automatically or manually read and how the data is compiled)

Building Meter Data

Month-Yr	Electricity (kwh)	Natural Gas (Therms)	Chilled Water (Ton-Hrs)	HHW (or Steam) (Therms)	Energy Usage Intensity (kBTU/SF)
Totals					

Agreement No. 23-704 Veregy, Inc. Exhibit 'E' – Sample Commissioning Fee NTE Table Page 1 of 1

THE CALIFORNIA STATE UNIVERSITY Exhibit "E"- Sample Commissioning Fee NTE Table Veregy, Inc.

Campus:	[Campus Name]				
Project:	[Project Name]				
Commissioning Firm:	[Cx Firm Name]				
	Cx Agent Name	Role	Length of Involvement (Hours)	Hourly Rate	Cost
	Jane Doe	Cx Agent	20	\$ 150.00	\$ 3,000.00
			Total Not-To-Excee	ed	\$ 3,000.00

ACORD	

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 7/26/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.										
lf	IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).									
	DUCER				CONTA	ст (orbit, CIC, CIS	SR		
J.W	/. Terrill, a Marsh & McLennan Ager	icy L	LC o	compan	NAME: PHONE	, Ext): 314-594		FAX (A/C, No):	888-30	7-1561
	5 Maryville Centre Drive te 200					ss: tamara.to			000-001	-1001
	esterfield MO 63017				ADDRE					
•										NAIC #
INSU	RED			VEREGINTER		RA: Amerisu				19488
	egy Inc.							urance Company		23396
	2 Éast Broadway Road							nd Surety Company		19038
Pho	penix, AZ 85040					RD: Continer				35289
					INSURE	RE: Tokio Ma	arine Specialt	y Insurance Co.		23850
					INSURE	RF:				
				NUMBER: 1254019229				REVISION NUMBER:		
IN Ce	HIS IS TO CERTIFY THAT THE POLICIES DICATED. NOTWITHSTANDING ANY RE ERTIFICATE MAY BE ISSUED OR MAY F (CLUSIONS AND CONDITIONS OF SUCH F	QUIR PERTA POLIC	EMEI AIN, SIES.	NT, TERM OR CONDITION THE INSURANCE AFFORDE LIMITS SHOWN MAY HAVE	OF ANY	(CONTRACT THE POLICIES REDUCED BY I	OR OTHER E S DESCRIBEE PAID CLAIMS.	DOCUMENT WITH RESPEC	ст то и	VHICH THIS
INSR LTR		ADDL S INSD		POLICY NUMBER		POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMIT	s	
В	X COMMERCIAL GENERAL LIABILITY			CPP20786731302		9/10/2022	9/10/2023	EACH OCCURRENCE	\$ 1,000	000
	CLAIMS-MADE X OCCUR							DAMAGE TO RENTED PREMISES (Ea occurrence)	\$ 50,00	D
								MED EXP (Any one person)	\$ 5,000	
								PERSONAL & ADV INJURY	\$ 1,000	000
	GEN'L AGGREGATE LIMIT APPLIES PER:							GENERAL AGGREGATE	\$ 2,000	000
	POLICY X PRO- JECT LOC							PRODUCTS - COMP/OP AGG	\$ 2,000 \$	000
В				CA20984530702	9/10/2022	9/10/2023	COMBINED SINGLE LIMIT (Ea accident)	\$ 1,000,000		
	X ANY AUTO							BODILY INJURY (Per person)	\$	
	OWNED SCHEDULED							BODILY INJURY (Per accident)	\$	
	AUTOS ONLY AUTOS X HIRED X NON-OWNED							PROPERTY DAMAGE	\$	
	AUTOS ONLY AUTOS ONLY							(Per accident)	\$	
В	X UMBRELLA LIAB X OCCUR			CU20786741102		9/10/2022	9/10/2023			000
_				0020100111102		0,10,2022	0,10,2020	EACH OCCURRENCE	\$ 5,000	
	CLAINIS-MADE							AGGREGATE		000
А	DED A RETENTION \$ 0 WORKERS COMPENSATION			WC20826651101		9/10/2022	9/10/2023	X PER OTH- STATUTE ER	\$	
В	AND EMPLOYERS' LIABILITY			WC21098450402		9/10/2022	9/10/2023		a 4 000	000
		N / A						E.L. EACH ACCIDENT	\$ 1,000	
	(Mandatory in NH)							E.L. DISEASE - EA EMPLOYEE		
с	DÉSCRIPTION OF OPERATIONS below Excess Liability			EX6S43761822NF		9/10/2022	0/10/2022	E.L. DISEASE - POLICY LIMIT Aggregate	\$1,000	000
DE	Excess Liability Prof & Poll Liability			FFX7015619228 PPK2435615		9/10/2022 9/10/2022 6/30/2022	9/10/2023 9/10/2023 9/10/2023	Limit Limit	\$10,0	00,000 00,000 00,000
Lea	RIPTION OF OPERATIONS / LOCATIONS / VEHICL sed & Rented Equipment - \$300,000 allation Floater - \$2,500,000	ES (A	CORD	101, Additional Remarks Schedul	e, may be	e attached if more	e space is require	ed)		
Poll	ution/Professional Liability – Tokio Marir it: \$10,000,000 per incident with \$10,00	ie Sp	ecial	ty Insurance Company						
Buil Atla	ders Risk ntic Specialty Insurance Company Attached	2,000								
					CANC	ELLATION				
	California State University Attn: Office of the Chancello				SHO THE ACC	ULD ANY OF T EXPIRATION ORDANCE WI	I DATE THE TH THE POLIC	ESCRIBED POLICIES BE CA EREOF, NOTICE WILL E Y PROVISIONS.		
401 Golden Shore, 2nd Floor Long Beach CA 90802-4210					AUTHORIZED REPRESENTATIVE					

The ACORD name and logo are registered marks of ACORD

© 1988-2015 ACORD CORPORATION. All rights reserved.

	AGEN	ICY CUSTOMER ID: VEREGINTER			
		LOC #:			
ACORD [®] ADDITIONAL	L REMA		Page	1 of	1
AGENCY J.W. Terrill, a Marsh & McLennan Agency LLC compan		NAMED INSURED Veregy Inc. 3312 East Broadway Road			
POLICY NUMBER		Phoenix, AZ 85040			
CARRIER	NAIC CODE				
ADDITIONAL REMARKS					
THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACC					
		NSURANCE			
FORM NUMBER:	sity the CSU.	and their officers. employees, representatives, volunte	ers and agents act, agreemen	s are t or per	mit

PW Energy SW MEA: 22-704 Veregy, Inc.

Interim Agreement Report

2024-01-19

Created:	2023-09-08
By:	Jacqueline Lizarraga (jlizarraga@calstate.edu)
Status:	Out for Signature
Transaction ID:	CBJCHBCAABAAnY2bHc9W1LvOLrcerAfGXGGEQXkjB4jY

Agreement History

Agreement history is the list of the events that have impacted the status of the agreement prior to the final signature. A final audit report will be generated when the agreement is complete.

"PW Energy SW MEA: 22-704 Veregy, Inc." History

- Document created by Jacqueline Lizarraga (jlizarraga@calstate.edu) 2023-09-08 - 8:13:41 PM GMT
- Document emailed to Rachel Patterson (rpatterson@calstate.edu) for approval 2023-09-08 - 8:14:52 PM GMT
- Email viewed by Rachel Patterson (rpatterson@calstate.edu) 2023-09-08 - 10:43:55 PM GMT
- Document approved by Rachel Patterson (rpatterson@calstate.edu) Approval Date: 2023-09-08 - 11:17:58 PM GMT - Time Source: server
- Document emailed to STAFFAN AKERSTROM (sakerstrom@veregy.com) for signature 2023-09-08 - 11:17:59 PM GMT
- Email viewed by STAFFAN AKERSTROM (sakerstrom@veregy.com) 2023-09-08 - 11:37:07 PM GMT
- Document e-signed by STAFFAN AKERSTROM (sakerstrom@veregy.com) Signature Date: 2023-09-09 - 0:00:37 AM GMT - Time Source: server
- Document emailed to Lindsey Rowell (Irowell@calstate.edu) for signature 2023-09-09 - 0:00:38 AM GMT
- Email viewed by Lindsey Rowell (Irowell@calstate.edu) 2023-09-21 - 5:45:06 PM GMT



- Document e-signed by Lindsey Rowell (Irowell@calstate.edu) Signature Date: 2023-09-21 - 5:45:59 PM GMT - Time Source: server
- Document emailed to ogccontracts@calstate.edu for delegation 2023-09-21 - 5:46:00 PM GMT
- Email viewed by ogccontracts@calstate.edu 2023-09-21 - 9:32:49 PM GMT
- Document signing delegated to John Walsh (jwalsh@calstate.edu) by ogccontracts@calstate.edu 2023-09-21 - 10:41:12 PM GMT
- Document emailed to John Walsh (jwalsh@calstate.edu) for signature 2023-09-21 - 10:41:12 PM GMT

