
 

MASTER ENABLING AGREEMENT 

PLAN CHECK REVIEW SERVICES Rev. 05/2023 

For use on any CSU project. 

This AGREEMENT is made and entered into this ninth day of May 2023 pursuant to the Public Contract Code 10700, et 

seq., by and between the Trustees of the California State University on behalf of: 

 

University, hereafter referred to as Trustees, and Amendment No.: Agreement No.: Is agreement for 

Design 

Professional 

services: 

 

Yes (GP-8b) 

Project No.: 

California State University N/A 22-641 Systemwide 

MEA 

Service Provider, hereafter referred to as Service Provider. CSU Vendor ID No.: License Number: DIR No.: 

m6 Consulting  N/A N/A N/A 

 

WITNESSETH: That the Service Provider in consideration of the statements and conditions herein contained, agrees to furnish labor, 

materials, and equipment and to perform work necessary to complete, in a skillful manner the following:  

The Service Provider shall provide Plan Check and/or Preliminary Code Assessment review services for public works projects 

submitted by the California State University. This agreement is a Master Enabling Agreement (MEA) under which each 

University and the administrative office of the California State University may engage the services of Service Provider as 

provided herein. Universities and the administrative office shall execute a Service Order and Authorization to Proceed (Exhibit 

C or Exhibit C-1) to secure Service Provider’s peer review services under this Agreement. 

The Service Provider shall provide such services as more fully described in the following Rider and Exhibits, which by this 

reference are incorporated herein and made part of this Agreement: 

Rider A   Agreement General Provisions, consisting of five (5) pages. 

Exhibit A  Scope of Work Construction Document Plan Check Review, consisting of eleven (11) pages. 

Exhibit A-1  Scope of Work Preliminary Code Assessment Review Services, consisting of four (4) pages.  

Exhibit A-2 Scope of Work Fire & Panic Safety Code Plan Check Review & Fire and Panic Safety Peer Review, 

consisting of twelve (12) pages. 

Exhibit B  Hourly Rate Schedule, consisting of one (1) page. 

Exhibit C Service Order and Authorization to Proceed, Plan Check and/or Preliminary Code Assessment 

Review, consisting of one (1) page.  

Exhibit C-1 Service Order and Authorization to Proceed, Fire & Panic Safety Plan Check consisting of  

one (1) page. 

   

The term shall begin upon receipt of an executed Agreement from the Trustees and shall end as of June 30, 2025, with the 

option given the Trustees of extending the Agreement with the same terms and conditions for three (3) additional two (2) year 

periods. Work elements started during the term shall continue to their completion and acceptance by the Trustees. 

The Service Provider shall not perform services in excess of the Agreement without prior written authorization to proceed from 

the Trustees’ Representative. The total amount to be expended under this Agreement shall be determined by the overall usage by 

each participating University and administrative office of the California State University. Service Provider shall report to 

Trustees’ Representative, Universities, and the administrative offices. 

The basic services amount to be expended under this Agreement shall be determined by the overall usage of each participating 

University and the administrative office of the California State University. Payment shall be made in accordance with Exhibit A, 

Exhibit A-1, Exhibit A-2, and Exhibit B. 

 

This Agreement may be executed in counterparts all of which taken together shall constitute one and the same Agreement. The exchange of 

copies of this Agreement by electronic mail in “portable document format” (“.PDF”) form or by other similar electronic means shall constitute 

effective execution and delivery of this Agreement and shall have the same effect as copies executed and delivered with original signatures. 

Trustees of the California State University Service Provider 

University 

California State University  

Firm Name 

m6 Consulting 

By (Trustees’ Authorized Signature) By (Authorized Signature) 

Printed Name and Title of Person Signing 

Paul Gannoe, Chief of Planning and Design 

Printed Name and Title of Person Signing 

Masoud Mahmoud, Principal 

masoud@m6consultinginc.com 

Address of University Project Administrator 

Capital Planning, Design and Construction 

401 Golden Shore, Long Beach, CA 90802 

Address of Service Provider 

4165 Thousand Oaks Blvd., Suite 355,  

Westlake Village, CA 91362 

SCO 

Acct 

Data: 

Fund 

 

Sub 

Fund 

 

Agency 

 

Yr. Ref/Item 

 

Category 

 

Program 

 

Element 

 

Component 

 

Chapter 

 

Fiscal Yr. 

 

Legal Ref. 

 

Fund Name 

Trust Fund 

PS Account 

 

PS Fund 

 

PS Dept. 
ID 

1039 

PS Program 

 

PS Class 

 

PS Project/Grant 
 

Amount Encumbered 

$0.00 
I hereby certify upon my personal knowledge that budgeted funds are available for the period and 

purpose of the expenditures stated above. 

Amount of Increase 

$0.00 
 

Signature of Accounting Officer 

 

Date 
Amount of Decrease 

$0.00 

I hereby certify that I have examined the written Agreement and find the same to be in accordance with the 

requirements of California State University Contract Law. G. ANDREW JONES, General Counsel 

Total Amount Encumbered 

$0.00 
 

By Attorney 

 

Date 

Masoud Mahmoud (May 15, 2023 13:02 PDT)
Masoud Mahmoud

Paul Gannoe (May 16, 2023 09:03 PDT)

May 16, 2023

Andy Maiorano (May 22, 2023 09:24 PDT)
Andy Maiorano May 22, 2023

https://calstate.na1.documents.adobe.com/verifier?tx=CBJCHBCAABAAyFOQhUqhnjyWFAWKHXJAZGf2rW_U0-bc
https://calstate.na1.documents.adobe.com/verifier?tx=CBJCHBCAABAAyFOQhUqhnjyWFAWKHXJAZGf2rW_U0-bc
https://calstate.na1.documents.adobe.com/verifier?tx=CBJCHBCAABAAyFOQhUqhnjyWFAWKHXJAZGf2rW_U0-bc
https://calstate.na1.documents.adobe.com/verifier?tx=CBJCHBCAABAAyFOQhUqhnjyWFAWKHXJAZGf2rW_U0-bc
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Rider A - Agreement General Provisions, Service Provider  
 

1. Service Provider Relationship. Service Provider, in the performance of this Agreement, is an independent 
contractor and is not an employee, agent, or officer of the Trustees. 

2. Payments. Payments under this Agreement shall be made in arrears of work increment completed to the 
satisfaction of the Trustees and upon submission of an invoice in CSU invoice format. If not otherwise 
specified payments for services rendered will be processed monthly upon presentation of invoice. 

3. Services. Trustees may issue a written order with respect to the services to be performed under this 
Agreement at any time before the completion of the services. Trustees shall pay Service Provider an amount 
for such services as provided in this Agreement, or if not so provided, Trustees shall pay Service Provider a 
reasonable amount, which shall be agreed upon by the parties. 

4. Service Provider shall not utilize any information, not a matter of public record, which is received by reason of 
this Agreement, for pecuniary gain not contemplated by the terms of this Agreement, regardless of whether 
Service Provider is or is not under contract at the time such gain is realized (Education Code Section 89006). 

5. Ownership. The report, survey, or other product developed by Service Provider pursuant to this Agreement is 
the property of Trustees and shall not be disseminated to others by Service Provider unless authorized by 
Trustees. 

6. Termination for Convenience. Trustees may terminate this Agreement upon a three (3) business-day advance 
written notice to Service Provider. In the event of such termination, Service Provider shall be paid only for the 
work satisfactorily completed. 

7. Termination for Cause. Trustees may terminate this Agreement for cause should Service Provider fail to 
perform as herein provided. In the event of such termination, Trustees shall be relieved of the obligation to 
make any payment to Service Provider and Trustees may proceed by other means with the work in any 
manner the Trustees deem proper. 

8. Indemnification. 
The Indemnification subsection below, next to the checked box, applies to this agreement, while the 
subsection next to the unchecked box does not apply to this agreement. 

a.  Provisions of item 8a shall apply if the agreement is with a Service Provider that does not qualify 

under the provisions of California Civil Code section 2782.8. The Service Provider agrees to hold 
harmless, defend, and indemnify the State of California, the Trustees of the California State University, 
the University, and the officers, employees representatives, and agents of each of them from any and 
all claims, damages, losses, causes of action and demands, and all costs and expenses incurred in 
connection therewith, including, but not limited to, attorneys’ fees and costs resulting from or in any 
manner arising out of or in connection with any negligent act or omission or willful misconduct on the 
part of the Service Provider, its officers, agents, and employees, in the performance of this Agreement. 
This provision shall survive the expiration or termination of this Agreement.        

b.  Provisions of item 8b shall apply if the agreement is with a Service Provider that does qualify under 

the provisions of California Civil Code section 2782.8 and the scope of work is for design professional 
services.  The Service Provider agrees to hold harmless, defend, and indemnify the State of California, 
the Trustees of the California State University, the University, and the officers, employees 
representatives, and agents of each of them from any and all claims, damages, losses, causes of action 
and demands, and all costs and expenses incurred in connection therewith, including, but not limited to, 
attorneys’ fees and costs to the extent arising out of, pertaining to, or relating to the negligence, 
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Rider A - Agreement General Provisions, Service Provider 

recklessness, or willful misconduct on the part of the Service Provider, its officers, agents, and 
employees, in the performance of this Agreement. In no event shall the cost to defend charged to the 
Service Provider exceed the Service Provider’s proportionate percentage of fault. However, 
notwithstanding the previous sentence, in the event one or more defendants is unable to pay its share 
of defense costs due to bankruptcy or dissolution of the business, the Service Provider shall meet and 
confer with other parties regarding unpaid defense costs.  Service Provider’s liability is not limited to 
recoverable insurance.  This provision shall survive the expiration or termination of this Agreement.  

The provisions of section 8b pertaining to the duty and cost to defend shall not apply to either of the 
following: 

1) Any contract for design professional services per the provisions of California Civil Code section 
2782.8, or amendment thereto, where a project-specific general liability policy ensures all project 
participants for general liability exposures on a primary basis and covers all design professionals 
for their legal liability arising out of their professional services on a primary basis. 

2) A design professional per the provisions of California Civil Code Section 2782.8, that provides 
design professional service and is party to a written design-build joint venture agreement and not 
the primary holder of the Trustees and Design-Builder contract. 

9. Insurance Provisions. The Service Provider shall not commence work until the Trustees have received 
evidence of the insurance required in this section and approved it. 

a. Service Provider shall obtain the following policies and coverage. The insurance furnished by the Service 
Provider under this section shall provide coverage in amounts not less than the following, unless a 
different amount is stated in Exhibit A, Scope of Work Description: 

1) Comprehensive or Commercial Form General Liability Insurance: 

On an occurrence basis, cover work done or to be done by or on behalf of the Service Provider 
and shall provide insurance coverage for bodily injury, personal injury, property damage, and 
contractual liability. The aggregate limit shall apply separately to the work. Limits of Liability: 

$2,000,000 General Aggregate 

$1,000,000 Each Claim - combined single limit for bodily injury and property damage. 

2) Business Automobile Liability Insurance: 

On an occurrence basis, cover owned, scheduled, hired, and non-owned automobiles used by or 
on behalf of the Service Provider and shall provide insurance coverage for bodily injury, property 
damage, and contractual liability. Use Insurance Service Office (ISO) Form Number CA 0001 
covering any automobile. Limits of Liability: 

$1,000,000 Each Accident - combined single limit for bodily injury and property damage. 

3) Workers’ Compensation Insurance: 

This insurance shall include Employers Liability limits of $1,000,000 and other limits required 
under California law. 

4) Professional Liability Insurance: 

Professional liability (errors and omissions) insurance on an occurrence basis is preferred, 
covering work done or to be done by or on behalf of the Service Provider and providing insurance 
for professional liability in the amount of $1,000,000 each occurrence. The Service Provider shall 
obtain and maintain professional liability insurance on a claims-made basis for no less than 
$1,000,000 each claim and 
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Rider A - Agreement General Provisions, Service Provider 

$2,000,000 annual aggregate, and certification of coverage shall be submitted to the Trustees 
upon signing of this Agreement. If the total contract amount exceeds $1,000,000 the Service 
Provider shall renew and keep such insurance in effect for at least ten (10) years after the 
recordation of the notice of completion. 

For any of the insurance described in the paragraphs above, the amount of limits can be satisfied by a 
combination of primary and excess or umbrella insurance. 

b. Insurers shall be authorized in the State of California to transact insurance and shall hold a current A.M. 
Best’s rating of no less than A: VII or alternatively a carrier acceptable to the Trustees. 

Verification of coverage shall be provided as follows: 

1) The Service Provider shall submit to the Trustees copies of certificates of insurance and 
endorsements to the policies of insurance required by the Agreement as evidence of the insurance 
coverage. 

2) The scope of coverage shall be shown on the certificate of insurance. 

3) The Service Provider shall provide written notice of cancellation of coverage within thirty (30) 
days to the Trustees. 

4) The Service Provider shall notify the Trustees in writing of any material change in insurance 
coverage. 

5) Renewal certifications shall be timely filed by the Service Provider for coverage until the work is 
accepted as complete. 

6) Trustees reserves the right to require complete, certified copies of all required insurance policies, 
including endorsements required by these provisions, at any time. 

c. Insurance policies except for Workers Compensation and Professional Liability insurance shall contain, or 
be endorsed to contain, the following provisions: 

1) For the general policies, the State of California, the Trustees of the California State University, the 
University, their officers, employees, representatives, volunteers, and agents shall be covered as 
additional insureds. 

2) For claims related to the work, the Service Provider’s insurance coverage shall be primary 
insurance as respects the State of California, the Trustees of the California State University, the 
University, their officers, employees, representatives, volunteers, and agents. Insurance or self-
insurance maintained by the State of California, the Trustees of the California State University, the 
University, their officers, employees, representatives, volunteers, and agents shall be in excess of 
the Service Provider’s insurance and shall not contribute with it. 

3) The State of California, the Trustees of the California State University, the University, their 
officers, employees, representatives, volunteers, and agents shall not by reason of their inclusion 
as additional insureds incur liability to the insurance carriers for payment of premiums for such 
insurance. 

d. Additional Insurance Provisions 

1) Any deductible under any policy of insurance required in this section shall be the Service 
Provider‘s liability. 

2) Acceptance of certificates of insurance by the Trustees shall not limit the Service Provider’s 
liability under the Agreement. 
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3) The Service Provider’s obligations to obtain and maintain required insurance are non-delegable 
duties under this Agreement. 

10. Personal Eligibility Certification. If the Service Provider is a natural person, the Service Provider certifies by 
signing this Agreement that s/he is a citizen or national of the United States or otherwise qualified to receive 
public benefits under the Personal Responsibility and Work Opportunity Reconciliation Act of 1996 (P.L. 104- 
193; 110 STAT. 2105, 2268-69), State of California Governor’s Executive Order W-135-96. 

11. Corporate Eligibility Certification. If the Service Provider is a corporation, the Service Provider certifies and 
declares by signing this Agreement that it is eligible to contract with the State of California pursuant to the 
California Taxpayer and Shareholder Protection Act of 2003 (Public Contract Code Section 10286, et seq.). 

12. Nondiscrimination. In the performance of this Agreement the Service Provider and its consultants shall not 
deny the Agreement’s benefits nor shall they discriminate unlawfully against any person on the basis of 
religion, color, ethnic group identification, sex, actual or perceived gender identity, age, physical or mental 
disability, medical condition, marital status, or age (over 40).  Additionally, the Service Provider and its 
consultants shall insure that the evaluation and treatment of employees and applicants for employment are 
free of such discrimination as well. 

a. Service Provider shall comply with the provisions of the Fair Employment and Housing Act (Government 
Code Section 12900, et seq.), the regulations promulgated thereunder (California Code of Regulations, 
Title 2, Sections 7285.0, et seq.), and the provisions of Article 9.5, Chapter 1, Part 1, Division 3, Title 2 of 
the Government Code (Government Code Sections 11135-11139.5). 

b. Service Provider shall permit access by representatives of the California Department of Fair 
Employment and Housing and the Trustees upon reasonable notice at times during normal business 
hours with at least 24 hours’ notice, to its books, records, accounts, other sources of information, and 
its facilities as the Department or Trustees shall require to ascertain compliance with this Agreement. 

c. Service Provider and its consultants/subcontractors shall give written notice of their obligations under 
this Agreement to labor organizations with which they have a collective bargaining or other agreement. 

d. Service Provider shall include the nondiscrimination and compliance provisions of this Agreement in 
subcontracts to perform work under the Agreement (Government Code Sections 12990, 11135, et seq., 
Title 2, California Code of Regulations, Section 11105) 

13. Drug Free Workplace Certification. The Service Provider hereby certifies compliance with Government Code 
Sections 8355, 8356, and 8357 in matters relating to providing a drug-free workplace. In accordance with 
Government Code Section 8355, the Service Provider shall: 

a. Publish a statement notifying employees that unlawful manufacture, distribution, dispensation, 
possession, or use of a controlled substance is prohibited and specifying actions to be taken against 
employees for violations. 

b. Establish a Drug-Free Awareness Program to inform employees about all of the following: 

1) The dangers of drug abuse in the workplace, 

2) The Service Provider’s policy of maintaining a drug-free workplace, 

3) Any available counseling, rehabilitation, and employee assistance programs, and 

4) Penalties that may be imposed upon employees for drug abuse violations. 

c. Require that each employee engaged in the performance of the Agreement be given a copy of the 
statement required by subpart A, and require that each employee, as a condition of employment on the 
Agreement, agree to abide by the terms of the statement. 
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14. Disabled Veteran Business Enterprise. Responsive to direction from the State Legislature (Public Contract 
Code Section 10115, et seq.), the Trustees are seeking to increase the statewide participation of disabled 
veteran business enterprises in contract awards. To this end, Service Provider shall inform the Trustees of any 
contractual arrangements with consultants or suppliers that are certified disabled veteran business 
enterprises. 

15. Assignment. Service Provider shall not assign benefits or delegate duties under this Agreement in whole or in 
part, nor assign any moneys due or to become due hereunder without the written consent of Trustees. 

16. Successors. The provisions of this Agreement shall extend to and be binding upon and inure to the benefit of 
the heirs, executors, administrators, successors, and assigns to the parties hereto. 

17. Notice. Notice for either party may be served by delivering it in writing to the party, or by depositing it in a 

U.S. mail deposit box with postage fully prepaid addressed as shown within the information block of the 
Agreement page. Nothing herein shall preclude the giving of notice by personal service. 

18. Audit. If the Agreement exceeds $10,000, the contracting parties shall be subject to the examination and 
audit of the State Auditor of the State of California and the California State University Auditor for a period of 
three years after final payment under the Agreement. This examination and audit shall be confined to those 
matters connected with the performance of this Agreement, including, but not limited to, the cost of 
administering this Agreement (Government Code Section 8546.7). 

19. DIR Registration. In accordance with Labor Code Section 1720, et seq., the Service Provider shall register with 
the Department of Industrial Relations (DIR) for this project and pay at least the prevailing wages on 
services/work aspects where a prevailing wage applies. Such services and/or work aspects include, but are 
not limited to, the Service Provider or its sub-consultant’s provision of geotechnical studies, potholing 
involving digging, site surveying and/or construction Inspector of Record services as defined by the DIR. 

20. Agreement Changes. Alteration or variation of the terms of this Agreement shall not be valid unless made in 
writing and signed and dated by the parties. Oral representations, understandings, or writings not expressly 
incorporated in the Agreement are void. Unless identified within Exhibit A, Scope of Work, under a separate 
sub-heading entitled ‘Modifications to Agreement’, it is the intent of the Trustees to use the standard 
published form of this Agreement and Rider A without modification. The Agreement and Rider A shall not be 
modified without review and concurrence by CSU Office of General Counsel. 

21. Offshoring of CSU Contract Work. Service Provider warrants it certified under penalty of perjury in its bid for 
this Agreement that the Agreement, and any subcontract performed under the Agreement, will be performed 
solely with workers within the United States; and if this Agreement, and any subcontract performed under 
this Agreement, will not be performed solely with workers within the United States, Service Provider 
described in its bid any parts of the work to be performed by workers outside of the United States.  Further, 
Service Provider warrants no work will be performed under the Agreement with workers outside the United 
States, except as described in Service Provider’s bid. If Service Provider or its sub-supplier performs the 
Agreement with workers outside the United States during the life of the Agreement, and Service Provider did 
not describe such work in its bid, Service Provider acknowledges and agrees that:  

a.  CSU may terminate the Agreement without further obligation for noncompliance, and  

b.  Service Provider will forfeit to CSU the amount CSU paid for the percentage of work that was performed 
with workers outside the United States and not described in Service Provider’s bid. 

 

End of Rider A 
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Exhibit A – Scope of Work Construction Document Plan Check Review 

Exhibit A - Scope of Work 
Construction Document Plan Check Review 

1. General: 

A. The scope of the work is to provide an independent, responsible, third-party opinion of the Title 24 
of the California Code of Regulations (CCR), compliance on various CSU projects presented at a 90% 
complete Construction Document level.  

B. Separate scope (Exhibit A-1) describes Preliminary Code Assessment Review and other review 
services that can be authorized separate to this work. 

C. Separate scope (Exhibit A-2) describes Fire & Panic Safety Code Plan Check Review services for the 
Office of Fire Safety (OFS) per the terms of Memorandum of Understanding with Office of the State 
Fire Marshal (OSFM) that can only be authorized by the OFS separate to this work.  See the links: 
OSFM CSU MOU.pdf (calstate.edu) & OSFM CSU MOU Attachment A.pdf (calstate.edu) 

2. Capability: 

This work requires that the Service Provider provide timely, insightful Title 24 of the CCR compliance 
assessments on individual projects that the California State University may consider, these may variously 
include simple to complex buildings in all use types, new construction, renovation of existing facilities, as 
well as infrastructure works. 

3. Authorization and Administration of the Work: 

A. Trustees’ representative, an authorized staff by an individual University or Office of the Chancellor 
University Planning Design and Construction (CPDC), may authorize work under this Agreement.  
CPDC administers the Master Enabling Agreement. Individual Universities participate in this 
agreement. 

B. There is no geographic assignment for plan check reviews. Universities may select any Service 
Provider authorized by CPDC to provide plan check review services. No minimum assignment of 
work to the Service Provider is guaranteed. 

C. To initial work, Trustees’ representative will issue a Service Order Authorization to authorize a plan 
check review assignment to an individual Service Provider under this Agreement. Receipt of a signed 
Service Order Authorization constitutes authorization to proceed with a particular review. All work 
requires pre-authorization. 

D. The Scope of Work Construction Document Plan Check Review (Exhibit A), Scope of Work 
Preliminary Code Assessment Review (Exhibit A-1), and Scope of Work Fire & Panic Safety Code Plan 
Check Review & Fire and Panic Safety Peer Review (Exhibit A-2) are separate scopes of work 
authorizations. Trustees’ representative will identify the desired scope in each individual Service 
Order Authorization. 

E. The fees structure for this Exhibit A work is consistent for all Service Providers. Individual Service 
Providers can provide comparative advantage by service responsiveness, staff capability, 
thoroughness of reviews, and use of supporting checklists appropriate to a particular review. 

F. The CSU recognizes that checklists are not all encompassing, but that they do offer a structured 
framework and identify broad issues of particular concern. CPDC provides website links to checklists 
it has found useful. 

G. The Agreement term identifies the period that Service Order Authorizations may be issued under 
this Agreement. Once authorized, work may be completed under this Agreement irrespective of the 

https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Documents/OSFM%20CSU%20MOU.pdf
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Documents/OSFM%20CSU%20MOU%20Attachment%20A.pdf
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Documents/OSFM%20CSU%20MOU.pdf
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Documents/OSFM%20CSU%20MOU%20Attachment%20A.pdf
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Agreement term unless otherwise terminated in writing by the Trustees’ representative. 

H. The CSU per Education Code 66606 is authorized to contract and construct. Per Part 2 of Title 24 of 
CCR, California Building Code (CBC) 1.2.1.2, CSU is authorized to appoint a building official 
responsible for enforcement of the provisions of the Title 24 of the CCR as adopted by California 
Building Standards commission (BSC), Division of State Architect- Access Compliance (DSA-AC), and 
Office of State Fire Marshal (SFM). The Office of the Chancellor has appointed a CSU Building 
Official. Under this authority the CSU Building Official appoints University Deputy Building Officials 
to assist in Title 24 of the CCR enforcement. The Service Provider’s role in this is to provide an 
opinion of Title 24 of the CCR compliance. The CSU will use and rely upon these code assessment 
opinions in managing its capital program and building official responsibilities.  

4. The Plan Check Review: 

A. The Plan Check Service Provider is authorized to begin a plan check review upon receipt of a signed 
Service Order Authorization. 

B. Evaluate plans for compliance with the identified edition of Title 24 of the CCR as adopted by BSC, 
DSA-AC and SFM. 

C. Review Item: The review shall consider all parts of the California Building Standards Code 
requirements including: 
Part 1: California Building Standards Administrative Code 
Part 2:  California Building Code (CBC) 
Part 2.5:  California Residential Building Code 
Part 3:  California Electrical Code (CEC) 
Part 4:  California Mechanical Code (CMC) 
Part 5:  California Plumbing Code (CPC) 
Part 6:  California Energy Code  
Part 8:  California Historical Building Code 
Part 9:  California Fire Code (CFC) 
Part 10: California Existing Building Code (CEBC) 
Part 11:  California Green Building Standards Code (CALGreen)  
Part 12:  California Reference Standards Code 

In addition to the above:  CSU Seismic Policy (Available online CPDC) The CSU has established 
University-specific ‘seismic ground motion parameters’ that supersedes CBC values. CSU also 
implements a conservative evaluation of CBC Structural Risk Category (CBC 1604) CSU Bulletins 
assignments. 

In addition to above:  The State of California (The State), Department of General Services – Buy 
Clean California Act Policy (Available online DGS & CPDC Bulletin 22-008) The State and CSU have 
established and mandated the maximum acceptable Global Warming Potential (GWP) limits for 
materials that supersede and exceed CCR, Title 24, Part 11 CALGreen Standards. The State and CSU 
implement a conservative design approach for GWPs. Method of compliance needs to be indicated 
within the technical design specifications in Division 1 (Submittal Procedures and Regulatory 
Requirements) and/or noted elsewhere in the Contract Documents for projects over the 
construction costs threshold outlined in CPDC Policies. 

D. Review Item:  Use of non-current code editions must be approved in writing by the CSU Building 
Official. 

E. Review Item:  The target of the review is complete project construction documents including plans, 
specifications, engineering calculations, energy calculations, and supporting University-supplied 
documents including soils investigation reports and parcel maps, provided to you for review. 
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Documents may be provided in electronic or print form. 

F. Review Item:  Examine the project construction documents and supporting information supplied for 
their general state of completeness and internal consistency. The construction documents 
presented for review need to be complete and construction ready minus the stamp and signature 
of the professional in responsible charge. Identify submittals not meeting this standard via comment 
as incomplete. 

G. Review Item:  Provide itemized comments that may arise from the review. Comments may include 
advisory comments that identify concerns regarding document legibility, clarity of intent, 
unreferenced details, incorrect detail call outs, missing or inconsistent references, missing sheets, 
references to projects or parties not involved in this project, etc. 

H. Review Item: Provide review of items needed for submittal to other entities needed for CSU 
projects; refer to item 13, Relationship to Other Reviews Coordinated by CSU. 

I. Notification:  Coordinate with the University and perform the review in the manner that is agreed 
most effective for the individual circumstances; electronic document review or print plan review. 

J. Deliverable:  For each plan check review, develop a comprehensive ‘Plan Check Report’ of items 
considered to be at variance with applicable codes.  The Plan Check Report shall include the itemized 
comments per section 4.2 and shall provide sufficient description so as not to require reference to 
a marked-up print edition of the documents. The Plan Check Report may include annotated 
electronic document image captures to facilitate reporting. Provide reports in Word or Excel format. 

5. Target Plan Review Durations and Workflow: 

A. Time is of the essence:  Project activities are contingent upon the timely completion of the 90% 
Construction Document Plan Check Review. Use best efforts to complete the initial Plan Check 
Report within the timeframes identified in Table 5-A. 

TABLE 5-A. Target Plan Review Duration 

Project Construction 
Value 

Initial Review 
Calendar Days 

Back Check Review Calendar 
Days 

$3,000,000 and under Seven (7) Seven (7) 

$3,000,001 to 
$30,000,000 

Twenty-one (21) Fourteen (14) 

Over $30 Million Twenty-one (21) Twenty-one (21) 

B. Notification: Keep the University informed of the projected delivery date once the review is started 
and the character of the project is better known. 

6. Back-Check Reviews: 

A. Perform a back-check review of the documents that have been revised by the team to address plan 
check review comments. Two (2) back check reviews should be anticipated for this work. 

B. Deliverable:  Provide back-check review comments in electronic format. Identify comments as 
Resolved, Not Resolved, Acknowledged, etc. 

C. Use best efforts to complete the back-check review in a timely manner. 

D. Notification:  Contact the Trustees’ representative and discuss the project’s status if more than two 
back-checks are needed. It is important to ascertain that the is being responsive, that the 
unresolved comment issue is clear, and that the University is aware of repeat unresolved issues. 
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E. If persistent/pervasive unresolved comment responses and/or poor professionalism is observed 
elevate the issue to CPDC  

F. If minimal comments remain and good faith effort is present, it is acceptable to issue a 
Recommendation of Approval letter with a couple specific items to complete as noted. 

7. Recommendation of Approval:  Upon resolution of plan check comments, the Service Provider shall: 

A. Issue a ‘Recommendation of Approval’ letter confirming the Service Provider’s opinion of code 
compliance. 

B. Identify deferred submittals and unresolved issues (if any) as a part of the Recommendation of 
Approval letter. 

8. Disposition of Physical Documents:  Upon resolution of plan check comments, the Service Provider shall: 

A. Retain the plan review set to assist in future deferred submittals as may be required. 

B. Issue a Recommendation of Approval letter.  Stamp marking of construction documents is not 
required. The University Deputy Building Official will issue a permit in writing or by stamp as 
‘REVIEWED FOR CODE COMPLIANCE’ upon their determination. 

C. Notify University by email upon final invoice for the respective project that plan set(s) will be 
discarded in thirty days unless other distribution is requested by university. 

9. Deficient/Incomplete Documents: 

If a project submitted for review is found to be significantly incomplete, the Service Provider shall halt 
review and seek direction from the University and advise CPDC. It is important for CSU to be cognizant of 
the standard of care performance concerns.  

If the University elects to direct the Architect/ Engineer to revise and resubmit, accommodate this. If the 
University elects to terminate the review, invoice for work completed on the project and note on the 
invoice ‘Incomplete Submittal, Review Terminated at University Election’. New work will require a new 
Service Order Authorization. 

10. Deferred Submittals: 

A. Review of deferred submittals shall be included as part of work per section 1.A, the Scope of Work. 

B. A list of deferred submittals shall be provided in a table format early in the Architectural plan set. 
This is a required review item.  Deferred submittals not included in the list may be considered as 
part of work per section 1.2, Separate Scope.  

C. Notification:  

1. Identify the CPDC listed Deferred Submittals for the project as a project comment. The CPDC 
will presumably confirm in response. This confirmation shall allow the opportunity for separate 
action by the Trustees’ representative if required. 

2. Deferred submittals likely to contain accessibility elements (I.e., elevators) are allowed so long 
as plans are sufficiently detailed to reasonably confirm access compliance. 

3. Identify deferred submittals in the ‘Recommendation of Approval’ letter. 

4. Three (3) months after the completion of the 90% review issue an email to University identifying 
deferred submittals received/reviewed/still outstanding. 

5. Resolve each individual outstanding deferred submittal with a ‘Recommendation of Deferred 
Submittal Approval letter. 
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11. Phased Project Reviews, Phased Permits: 

A. Phased review divisions of work increments have been agreed to between the CSU and Office of 
Fire Safety, and Office of State Fire Marshal. Phases may be combined, but may not be divided 
further than indicated in Table 11-A.  The University may authorize Phased Project Permit review 
approach for construction (I.e., demo, foundations, structural frame, etc.). The phased permit 
approach needs to be identified on the Architectural set at the onset of the review. When this 
method is employed the plan review will be broken into discrete component parts.  Details of the 
composition of each package are described more fully on CPDC webpage. 

B. A phased permit approach is a part of the 90% construction documents review scope of work 1.A. 
Phased components organized per Table 11-A shall be individually reviewed as a part of a single 
project Service Order Authorization.  

C. Incremental Permit submittals shall be complete stand-alone packages with plans, specifications 
and supporting calculations present. Foundation plans for SFM purposes need only a plan outline 
and systems description. 

D. Each phase submittal shall be handled as a complete and distinct construction review e.g., intake, 
review, back-check recommendation (or not) of approval.  

12. Collaboration Workflows: 

The Plan Review process outlined in this document requires collaboration between the service provider, 
Office of Fire Safety, the University, and the design team for editing, discussing mark-ups, and sharing 
PDF documents, e.g., Bluebeam Studio.  Electronic Plan Review (EPR) Administrator will allow internal 
and external stakeholders to share, view and collaborate in real time in one virtual location. 

A. Provide and facilitate virtual collaboration, resolving code interpretation disputes quicky in remote 
locations using Zoom, Microsoft Teams or other compatible software with minimal capabilities to 
accommodate 50 meeting participants. 

B. The platform and digital medium are PDF format allowing EPR collaborative design reviews as 
directed by CPDC.  

 

TABLE 11-A. Phased Reviews and Permits 

 Exhibit A-1 Preliminary review An early schematic phase advisory review 
with OFS/OSFM and/or DSA-AC 

 Exhibit A-2 Fire & panic Safety Code 
Analysis 

Fire & Panic Safety Code Review and Fire & 
Panic Safety Peer Reviews for OFS for 
delegated OSFM review (to be only used at 
the direction of and by OFS) 

 Exhibit A Demo Site mobilization Can be combined with Site Grading and 
Utilities 

 Exhibit A Site Grading and Site 
Utilities 

Phases may be combined, but not further 
split. 

 Exhibit A Foundations Needs only a plan outline and systems 
description 

 Exhibit A Structural Frame Defines the complete structural 
components of the foundation and 
structural system 

 Exhibit A All other work in one 
combined package 

All other work. Cannot be phased further. 



Agreement No. 22-641 
m6 Consulting 

Exhibit A - Page 6 of 11 Pages 

 

 
Exhibit A – Scope of Work Construction Document Plan Check Review 

C. Electronic software for markups, comments and notes shall be Bluebeam Studio or other software 
with like-for-like and/or equal capabilities approved by the CPDC. 

D. Accommodate single virtual secessions and comment on a single document set. Provide color 
coded markup tools will be used to distinguish each discipline review; color coding shall be pre-
approved and is at the discretion of CPDC. 

E. Provide plan review in PDF review software platform with the incorporation of “screen shots” 
comments on plans and other graphic exhibits into the “Correction Log” in order to highlight, 
explain and embellish specific corrections, concerns, questions, and correspondences to the design 
team and University. 

13. Distribution of Reviews: 

A. Provide paperless review of all correspondence and notifications.  Correspondence may be in Word, 
Excel, PDF, or other industry standard platforms and/or formats. Electronic security signatures may 
be provided but are not required. 

B. Send project communications to the University directly. DO NOT send Project Plan Check reports 
independently or by carbon copy, cc, to the architect/design team as such communication will 
confuse the established lines of communication.   

C. The University project manager is tasked to review the plan check and back check reports. If 
questions arise related to comments, the University project manager shall review with the plan 
check reviewer.  

14. Relationship to Other Reviews Coordinated by CSU: 

The CSU coordinates several reviews as a part of its building official assessment of code compliance. 

A. Division of the State Architect, Access Compliance Review. 

1. Incorporation of responses to independent plan check review comments must occur prior to 
submission of the construction documents to DSA-AC. 

2. Review Item:  Provide an accessibly compliance review on all projects. A finding of no issues has 
its own confirming value. AFTER completion and resolution of overall plan check review, CSU 
will coordinate a separate subsequent submittal to DSA-AC. With the exception of an Essential 
Services Facility, DSA-SS review is limited to accessibility compliance. 

B. CSU Office of Fire Safety and/or Office of State Fire Marshal (OSFM). 

CSU seeks to present a code compliant submittal to OSFM from the onset unless the OFS elects to 
perform the finial plan review at 95% construction documents for Fire & Panic Safety.   Regardless, 
it is CRITICALLY IMPORTANT to CSU that independent plan check review occurs, and responses 
incorporated into the 90% construction document submittal in a timely manner prior to the CSU 
OFS and/or OSFM 95% construction document submittals for final OFS and/or OSFM review. 

1. Review for fire and panic-safety issues, specifically CBC, Chapter 9 Fire Protection Systems and 
Chapter 10 Means of Egress, and CFC. Review for need, system type, location, location 
protection, interconnections with power, mechanical control systems, etc. 

C. Fire and Panic Safety Peer Preview (FPSPR) 

The CSU performs a separate technical review of the fire and panic safety design under the CSU 
Office of Fire Safety (OFS) for conformance to code and good practices.  This peer review is not a 
replacement for, but complimentary to the Construction Document Plan Check Review (Exhibit A) 
scope.   The FPSPR begins at the start of the design phase. FPSRP and this Construction Document 
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Plan Check Review, (Exhibit A), will be occurring concurrently at the 90% Construction Documents 
phase, but separately. 

1. Provide a code review of the Fire and Panic safety regardless of the FPSPR process. 

2. Consult and meet with the OFS staff when requested.    

3. Note that the FPSPR is not part of the Fire & Panic Safety Code Plan Review (Exhibit A-2) which 
is a separate scope of work; Exhibit A-2 is only to be used at the direction of and by the OFS. 

 
D. Review and confirm that complete code analysis presented is code compliant per requirements of 

Title 24 of the CCR. Confirm that the project is code complaint on its defined site. Confirm general 
building heights, areas, types of construction, use, and occupancies proposed. Review closely for 
document tabular coordination.  CSU OFS maintains OSFM review issue check lists online as well 
as CPDC Technical Bulletins that will impact plan reviews. Periodically monitor and check the CPDC 
website for updates: CPDC Resource Library | CSU (calstate.edu) 

2. Compare reference furniture layout plans against claimed occupancy counts. Comment if 
indicated seating density is greater than numerical occupancy identified. 

3. It is not necessary to confirm the hydraulic design of the fire suppression systems; only to verify 
that an analysis is called for. Hydraulic sprinkler design verification is provided by OFS and/or 
OSFM. 

4. It is not necessary to confirm the design analysis of smoke systems; only to verify that a 
reasonably defensible analysis is present and that the required Fire Protection Engineer review 
and concurrence of approach certification is present. System verification and acceptance are 
provided by OFS and/or OSFM. 

5. Request a copy of all project OFS and/or OSFM review comments from the University project 
manager.  Compare OSFM review comments against your review comments.  Work towards 
eliminating recurring citations of the same element. Timely realization of OFS and/or SFM 
approvals is value added to the CSU. 

E. Seismic Peer Review (SRB). 

The CSU performs a separate independent technical peer review of the seismic aspects of 
construction projects for conformance to good seismic restraint practices. This peer review process 
will begin at the start of design on the project. A Construction Document phase peer review will be 
occurring concurrently, but separately, with this plan check review. 

1. Provide a structural code review evaluating both gravity and seismic elements for code 
compliance. 

2. Use of the Seismic Coefficients for CSU University Locations. Specific geotechnical values found 
in Attachment B of the CSU Seismic Requirements are available online. Plan Reviewer shall 
identify if the CSU University Specific Seismic Coefficients values were relied upon in the review 
or if standard code seismic coefficients were utilized.  Identify if the Seismic Coefficients for CSU 
University Locations were not used in the documents submitted for review. 

F. Mechanical Peer and/or Electrical Systems Peer Reviews (MSR/ESR). 

The CSU performs a separate technical review of mechanical and/or electrical systems proposed. 
For conformance to good practices.  These peer reviews are not intended as code compliance 
reviews and will begin at the start of design phase.  MSR/ESR and this Construction Document Plan 
Check Review, (Exhibit A  ), will be occurring concurrently at the 90% Construction Documents 
phase, but separately. 

https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Pages/cpdc-resource-library.aspx?&FilterField1=FormType&FilterValue1=CPDC%20Bulletins
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Pages/cpdc-resource-library.aspx?&FilterField1=FormType&FilterValue1=CPDC%20Bulletins
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1. Provide a code review of the mechanical, electrical, and plumbing systems regardless of the 
MSR/ESR process.   

G. Health Department Review. 

1. Health Department plan review is a separate review that may be occurring concurrently to the 
Plan Check Review. Consider the reviews by the Health Department as supplemental but 
separate to the scope of this work. 

2. A pool review shall include structural and mechanical considerations. In particular, review for 
potential ‘H’ occupancy issues related to chemical storage and pool-specific access compliance 
for the pool and route of travel to and into the pool. 

H. Other Reviews. 

Other miscellaneous reviews may occur. CSU will seek to schedule them AFTER the completion of 
the Plan Check Review. Completion of this Plan Check Review will impact the start of other reviews. 

I. Construction Field Review. 

Construction field inspection/observation services are not a part of the scope of work.   

15. Comment Disposition: 

A. All Plan check comments made are permanent.  It is important to record comments.  

B. All comments must be addressed. Removal of comments without documented resolution 
eliminates the transparency of CSU as the State of California acting in its higher education capacity.  
Design team responses to the comments shall be reviewed by the plan check reviewer and marked 
as: 
1. Resolved 
2. Not Resolved 
3. Acknowledged 
4. Pending Additional Information 
5. Building Official Determination Required 
6. Withdrawn; the comment needs to remain for the record. 

16. Code Interpretations: 

Coordinate with the CSU Chief Building Official if code interpretation questions arise. 

17. Extra Services: 

A. Extra services if deemed necessary will be authorized as a separate Service Order Authorization. 
Seek concurring approval in advance of ‘Extra Service’ work. 

B. The following services will be evaluated and depending on the project may be authorized by 
separate Service Order Authorization as additional work.  

1. Exhibit A-1 Scope of Work Preliminary Code Assessment Review Services  

2. Extensive back check reviews (three or more). A small back-check resolving a few items would 
not be justifiable as an extra service. 

3. Substantial additional review required due to repackaging of documents (overbids). 

4. Reviews of post 95% Construction Documents for items not included as part of the construction 
documents. 
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5. Deferred submittals not identified as part of the project deferred submittals.  

C. Clarifications are a part of the work. 

1. Incidental meetings or brief calls to clarify review comments or confirm acceptable alternative 
solutions shall be provided as a part of the work. 

2. Incidental observations on the completeness and document coordination shall be provided as 
a part of the work. 

18. Reimbursable Expenses: 

A. Shipping charges incurred per this scope are reimbursable at cost.  In most cases shipping reimbursement 
is only anticipated where the University requests return of set(s) that they supplied. As these sets become 
quickly outdated with the evolution of the design process, we anticipate shipping will be infrequent.  

B. When requested by university, reasonable travel expenses to attend in-person meetings located greater 
than 50 miles from the Service Provider’s office are reimbursable. Travel for meetings within 50 miles is 
considered incidental and part of the work and is not reimbursable.  

C. Services incidental to the work, i.e., phone calls and office consumables are not reimbursable under this 
agreement.  

19. Work Reporting: 

Provide an annual, Excel-based, plan review activity report summary of reviews undertaken during the 
contract period (July 1, 2023, to June 30, 2025). Provide reporting within 30 days after each contract year 
(starting on July 31, 2024, and every year after). Reports from  Exhibits A and A-1 may be combined;  
Exhibit A-2 must be separate.  Report shall include: 

A. University name 

B. Project name 

C. Current review status (Active/Complete) 

D. Other data as required and/or requested by the CSU and/or CPDC. 

Compile report information and email to CPDC attention:  The current Director of Architecture, Jack 
Andersen at jandersen@calstate.edu. 

20. Personnel Reporting: 

Provide an annual, Excel-based, summary of the Service Provider’s Organizational Chart identifying key 
personnel, main point of contact(s), support staff, and subcontracted staff of the firms during the contract 
period (July 1, 2023, to June 30, 2025, and subsequent options for any and all (3) three 2‐year term 
renewal extensions). Provide reporting within 30 days after the contract period (July 31, 2024). Exhibit A 
and Exhibit A-1 may be combined; Exhibit A-2 must be separate.  Report shall include: 

A. Key Personnel as listed on the original RFQ/RFP 

B. Principal or Owner in Charge 

Compile report information and email to CPDC attention:  The current Director of Architecture, Jack 
Andersen at jandersen@calstate.edu.  

21. Plan Check Review Fees: 

A. Small Project Reviews: Projects less than and up to Minor Cap Limit (currently $929,000):   

1. For projects that can be reviewed with a single day’s effort exclusive of administrative support 
shall be reviewed under a ‘Day-Tripper’ flat rate fee as listed in row Item #1, Table 19-B2 below.  

mailto:jandersen@calstate.edu
mailto:jandersen@calstate.edu
mailto:jandersen@calstate.edu
mailto:jandersen@calstate.edu
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This is intended for minor capital or single-item type projects i.e., roof replacement, mechanical 
system replacements etc. Single-item projects may exceed the Minor Capital threshold and still 
fall under this category. Use inclusive judgment here.   

2. For projects that require complex review, but are under the Minor Cap Limit, a flat rate fee as 
listed in row Item #2, Table 19-B2 below shall be applied. 

B. Standard Fee Schedule: Projects greater than Minor Capital Limit to up to $50,000,000. 

For projects greater than the Minor Capital Limit and up to $50,000,000, Plan Check Review fees 
shall be in accordance with the Plan Review Fee Schedule. For projects in this category fees based 
on the following: 

To calculate the plan check review fee:  
1. Obtain the Total Construction Cost value from either the University or CPDC. The Total 

Construction Cost value is identified in the CSU form 2-7, Line 7 - Total Construction or GMP. 
2. Determine the CSU Building Permit Fee amount from table 19-B1.  
3. Select formula from the applicable rows (Items #3 through #6) that applies based on project’s 

Total Construction Cost from table 19-B2. 
4. Insert CSU Building Permit Fee value from table 19-B1 into applicable formula.  
5. Calculate fee. 

 

TABLE 19-B1. CSU Building Permit Fee 

Total Construction Cost CSU Building Permit Fee 

$929,001 and up to 50,000,000 $4,200 for the first $1,000,000 plus 
$3.30 for each additional $1,000 or 
fraction thereof 

$50,000,001 and greater Fee Proposal by Service Provider upon 
request by university. The University 
may solicit proposals from multiple 
approved providers. 

 

TABLE 19-B2. Plan Check Review Fee 

Row/Item Total Construction Cost Plan check Review Fee Formula 

1 Up to $929,000* Day-Tripper fee $2,270  

2 Up to $929,000** Fee $2,900 

3 
$929,001 and up to 
$3,000,000 

[CSU Bldg. Permit Fee] x [0.70] = Fee  
 $4,400  fee minimum applies. 

4 
$3,000,001 to 
$10,000,000 

[CSU Bldg. Permit Fee] x [0.60] = Fee 

5 
$10,000,001 and 
$50,000,000 

[CSU Bldg. Permit Fee] x [0.50] = Fee 

6 $50,000,001 and above Negotiated (See 19.D below) 

* Day-Tripper fee is considered the default fee for projects with the Minor Capital Limit  

**Used for projects not meeting the Day-Tripper review or complex projects under the Minor 
Capital Limit  

 

C. Standard Fee Complexity Premium:  A per project fee supplement up to $7,000 (Seven thousand 
dollars) over the calculated Plan Check Review Fee may be granted at the discretion of the 
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University to complex projects if one or more of the following complications are present: 
Smoke control system 
High rise designation 
Single room occupancy greater than 500 persons 
Eight or more fume hoods 
An indoor pool 
H occupancy not incidental to pool operation/storage 
Other complexities 

The Complexity Premium does not apply for Day-Tripper type reviews or incidental occurrences, 
i.e., tenant improvements in a high-rise structure. 

D. Large Project Fee:  Greater than $50 Million. 

For projects over $50,000,000 in construction cost the plan check review fee shall be determined 
by a project-specific fee proposal by the Service Provider to the University. Anticipate that the 
University may be soliciting concurrent proposals from other authorized providers. 

22. Invoices and Payment: 

A. Notification: Coordinate with individual Universities authorizing work for invoicing and payment. 

B. Payment for services and reimbursement will be made in arrears for work completed to the 
satisfaction of the Trustees’ representative upon presentation of a written statement not exceeding 
amounts previously authorized. 

C. Payment will be authorized at the following milestone points: 

 90% of the Service Order Authorization amount upon issuance of Recommendation of Approval 
letter. 

 10% of the Service Order Authorization amount upon the resolution of all listed deferred 
submittals. 

 As a university workflow consideration, the University may administratively authorize 100% 
payment in advance at its discretion. 

23. Contract Management: 

The Office of the Chancellor manages the system-wide administration of this Agreement. Direct questions 
of contract administration and/or code interpretations to: 

 
Jack Andersen, CSU Chief Building Official 
Capital Planning Design and Construction 

California State University, Office of the Chancellor 
401 Golden Shore 4th Floor 

Long Beach, CA 90802 
Direct (562) 951-4120 

Cell (562) 900-2820 
jandersen@calstate.edu 

 

End of Exhibit A 
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Preliminary Code Assessment Review Services 

1. General: 

A. The scope of this work is to provide an independent, responsible, third-party code compliance design 
assessment in a peer review context during the initial design phases of a project. 

The potential nature of Preliminary Code Assessment Review Services scope is broad and expected 
to vary per project. It may involve a single consultation review or multiple meetings, iterative reviews 
and/or participation at CSU Office of Fire Safety (OFS) and/or Office of the State Fire Marshal (OSFM) 
Preliminary Code Review meetings. The work is expected to be provided on either an hourly or a 
negotiated lump sum basis. The nature of the desired services and fee basis will be briefly identified 
in the individual Service Order Authorization. 

In addition, Preliminary Code Assessment Review Services would also include single consultation 
review or multiple meetings, iterative reviews and/or participation at Division of State Architect, 
Access Compliance (DSA-AC). 

B. Separate scope (Exhibit A) describes the independent, responsible, third-party opinion of the Title 
24 of the California Code of Regulations (CCR), compliance on various CSU projects presented at a 
90% complete Construction Document level.  

C. Separate scope (Exhibit A-2) describes Fire & Panic Safety Code Plan Check Review services for the 
Office of Fire Safety (OFS) per the terms of Memorandum of Understanding with Office of the State 
Fire Marshal (OSFM) that can only be authorized by the OFS separate to this work.  See the links: 
OSFM CSU MOU.pdf (calstate.edu) & OSFM CSU MOU Attachment A.pdf (calstate.edu) 

2. Capability: 

This work requires that the Service Provider provide timely, insightful, knowledgeable, and importantly, a 
credible Fire & Panic Safety preliminary code compliance assessments to ensure the project will comply 
with California Building Code (CBC), DSA-AC, OFS and/or OSFM requirements.  Other parts of California 
Code of Regulations may be part of the scope of the Other Preliminary Code Assessment Review when 
identified in Exhibit A-1, Service Order and Authorization to Proceed.   

This work requires the ability to critically assess and challenge initial CPDC team design code assumptions. 
This role in part will be to screen out impractical or idealistic assumptions that would be questionable to 
the DSA-AC, OFS and/or OSFM. The Service Provider may be called upon to defend their findings/opinions 
in Preliminary Code Review Meetings with the DSA-AC, OFS and/or OSFM. 
 
This work requires that the Service Provider conduct reviews, provide comments, and facilitate meetings 
with universities and/or design teams using Bluebeam Revu.  The service provider shall assume all costs 
and expenses associated with purchase, up-grades, and training for the use of Bluebeam Revu.  The 
associated costs are not a reimbursable expense. 

3. Authorization and Administration of the Work: 

A. Trustees’ representatives, i.e., individual Universities or Office of the Chancellor University Planning, 
Design and Construction (CPDC) staff may authorize work under this agreement. CPDC will 
administer the Master Enabling Agreement. Individual Universities participate in this agreement. 

B. There is no geographic assignment for this work. Universities may select any Service Provider 

https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Documents/OSFM%20CSU%20MOU.pdf
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Documents/OSFM%20CSU%20MOU%20Attachment%20A.pdf
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Documents/OSFM%20CSU%20MOU.pdf
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Documents/OSFM%20CSU%20MOU%20Attachment%20A.pdf
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authorized by CPDC to provide these services. No minimum assignment of work to the Service 
Provider is guaranteed. 

C. The University or CPDC will issue a Service Order Authorization to contract work with the Service 
Provider under this Agreement. Receipt of a signed Service Order Authorization constitutes 
authorization to proceed with a particular review. All work requires pre-authorization. 

D. The Preliminary Code Assessment Review (Exhibit A-1), Fire & Panic Safety Code Plan Check Review 
(Exhibit A-2 to be used only at the direction of OFS) and Construction Document Plan Check Review 
(Exhibit A) are separate scopes of work authorizations. Except for Exhibit A-2, the University project 
manager will identify the desired scope in each individual Service Order Authorization. 

E. The Agreement term identifies the time period that Service Order Authorizations may be issued 
under this agreement. Once authorized, work started shall be completed under this agreement 
irrespective of the agreement term unless otherwise terminated in writing by the trustees. 

4. The Preliminary Code Assessment Review: 

A. Review Item:  Provide Preliminary Code design assessments in a peer review context as an advisor 
to the university. 

B. Review Item:   Assess the viability, practicality, constructability, code compliance of potential design 
approaches. Discuss potential design alternatives with the University, i.e., alternate construction 
types. Meet with the University, design teams, or other entities such as the CPDC, OFS and/or OSFM  
as directed by the University to facilitate this peer review assessment. 

C. Deliverable:  Provide a summary of observations from plan reviews and meetings in report format 
to the University. 

5. Specialized Fire Protection Engineering Analysis: 

A. This scope is not seeking the detailed review of the layout for such systems rather that the system is 
intended to be provided or not: 

Review Item: Evaluate for fire and life safety concepts and presence, specifically CBC Part 2 
Volume 1, Chapter 9 Fire Protection Systems, and California Fire Code (CFC) for 
inclusion/indication of project-required systems including but not limited to: 

Automatic sprinkler systems 
Alternative automatic fire extinguishing systems 
Standpipe systems 
Portable fire extinguishers 
Fire alarm and detection systems 
Emergency alarm systems 
Smoke control systems 
Smoke and heat removal 
Fire command centers 
Fire department connections 
Fire pumps 
Emergency responder safety features 
Emergency responder radio coverage. 
 

C. Deliverable: Discuss project-specific fire and panic safety designs elements with university and 
project design team. 

 
D. Deliverable: Where directed by University, PARTICIPATE in meetings with OSFM. 



Agreement No. 22-641 
m6 Consulting 

Exhibit A-1 - Page 3 of 4 
 

Exhibit A-1 - Scope of Work Preliminary Code Assessment Review Services 

6. Target Plan Review Durations and Workflow: 

Time is of the essence and timely performance is required. Work with the University to schedule mutually 
agreeable review durations. Provide peer review comments for designs in a timely manner. 

7. Back-Check Reviews: 

A. Deliverable: If the University requests a confirming back check review, provide it in a timely manner. 
Unlike the more structured Plan Check Review process, this Preliminary Code Review design 
assessment work anticipates an iterative exchange of ideas and discussion on design development 
and approach. 

8. Fast Track / Incremental Permits: 

Provide review and comment on proposed permit approaches and alternatives. 

9. Distribution of Reviews: 

A. Deliverable:  Go paperless for all review correspondence and notifications. 

B. Deliverable:  Provide correspondence in PDF format. Electronic security signatures may be provided 
but are not required. 

C. Deliverable:  Send project communications to the University directly. Copy CPDC on all reviews and 
recommendation of approvals. Do NOT send project review reports independently or by cc to the 
architect/design team. It is the responsibly of the University to first review and then route your 
reviews to the CPDC teams. 

10. Extra Services: 

Extra services require pre-authorization and when needed will be authorized as a separate Service Order 
Authorization. 

11. In the Preliminary Code Assessment review, the only extra service anticipated would be an extension of 
the hourly not to exceed limit originally authorized.  Reimbursable Expenses: 

A. Shipping charges incurred per this scope are reimbursable at cost.  In most cases shipping 
reimbursement is only anticipated where the University requests return of set(s) that they supplied. 
As these sets become quickly outdated with the evolution of the design process, we anticipate 
shipping will be infrequent. 

B. When requested by university, reasonable travel expenses to attend in-person meetings located 
greater than 50 miles from the Service Provider’s office are reimbursable. Travel for meetings within 
50 miles is considered incidental and part of the work and is not reimbursable. 

C. Services incidental to the work, i.e., phone calls and office consumables are not reimbursable under 
this agreement. 

12. Work Reporting: 

Provide an annual, Excel-based, plan review activity report summary of reviews undertaken during the 
contract period (July 1, 2023, to June 30, 2025). Provide reporting within 30 days after each contract year 
(starting on July 31, 2024, and every year after). Reports from Exhibits A and Exhibit A-1 may be combined; 
Exhibit A-2 must be separate. Report shall include: 

A. University name 

B. Project name 
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C. Current review status (Active/Complete) 

D. Other data as required and/or requested by the CSU and/or CPDC. 

Compile report information and email to CPDC attention: The current Director of Architecture, Jack 
Andersen at jandersen@calstate.edu. 

13. Personnel Reporting: 

Provide an annual, Excel-based, summary of the Service Provider’s Organizational Chart identifying key 
personnel, main point of contact(s), support staff, and subcontracted staff of the firms during the contract 
period (July 1, 2023, to June 30, 2025, and subsequent options for any and all (3) three 2‐year term 
renewal extensions). Provide reporting within 30 days after the contract period (July 31, 2024). Reports 
from Exhibit A and Exhibit A-1 are not to be combined with Exhibit A-2 reports and must be separate. 
Report shall include: 

A. Key Personnel as listed on the original RFQ/RFP 

B. Principal or Owner in Charge 

Compile report information and email to CPDC attention: The current Director of Architecture, Jack 
Andersen at jandersen@calstate.edu.  

14. Fees: 

A. Fees for this work shall be provided either on an hourly basis with a Not to Exceed limit or a 
negotiated lump-sum fee. The Service Order Authorization for each project will identify the fee basis 
and amount. 

B. The hourly rate sheet of this Service Provider is attached as an exhibit to this agreement. 

15. Invoices and Payment: 

A. Payment for services and reimbursable charges will be made in arrears for work completed to the 
satisfaction of the Trustees upon presentation of a written statement not exceeding amounts 
previously authorized. 

B. Invoice to the respective individual Universities authorizing work. 

16. Contract Administration: 

The Office of the Chancellor manages the systemwide administration of this contract. Direct general 
agreement questions and code compliance concerns to: 

 
Jack Andersen, CSU Chief Building Official 
Capital Planning Design and Construction 

California State University, Office of the Chancellor 
401 Golden Shore 4th Floor 

Long Beach, CA 90802 
Office (562) 951-4120, Cell (562) 900-2820 

jandersen@calstate.edu 
 

End of Exhibit A-1 

mailto:jandersen@calstate.edu
mailto:jandersen@calstate.edu
mailto:jandersen@calstate.edu
mailto:jandersen@calstate.edu
mailto:jandersen@calstate.edu
mailto:jandersen@calstate.edu
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 Exhibit A-2 - Scope of Work 
Fire & Panic Safety Code Plan Check Review 

&  

Fire and Panic Safety Peer Review 
(Both only for use by the Office of Fire Safety) 

1. General: 

A. At the Direction of the Office of Fire Safety, the scope of the work is to provide an independent, 
responsible, third-party opinion focused on Fire & Panic Safety of Title 24 of the California Code of 
Regulations (CCR) compliance related to adopted Code by the Office of the State Fire Marshal on 
various CSU projects presented at various preliminary design levels and at both the 90% and 95% 
complete Construction Document level which are as follows: 

a. Fire & Panic Safety Code Plan Check Review used at 95% Construction Document Level 

b. Fire and Panic Safety Peer Review used at Schematic, Preliminary and 90% Construction 
Document Levels 

B. Separate scope (Exhibit A) describes Construction Document Plan Check Review services by the 
independent, comprehensive, third-party opinion of the Title 24 of the California Code of 
Regulations (CCR), compliance on various CSU projects presented at a 90% complete Construction 
Document level that can be authorized separate to this work. 

C. Separate scope (Exhibit A-1) describes Preliminary Code Assessment Review and other review 
services that can be authorized separate to this work. 

2. Capability: 

This work requires that the Service Provider provide timely, insightful Title 24 of the CCR assessments as 
it relates to Fire & Panic Safety Code compliance on individual projects that the California State University 
may consider, these may variously include simple to complex buildings in all use types, new construction, 
renovation of existing facilities, as well as infrastructure works. 

3. Authorization and Administration of the Work: 

A. Trustees’ representative, an authorized staff by an individual University or Office of the Chancellor 
University Planning Design and Construction (CPDC), may authorize work under this Agreement. 
CPDC administers the Master Enabling Agreement. Individual Universities participate in this 
agreement. 

B. There is no geographic assignment for plan check reviews. Universities may select any Service 
Provider authorized by CPDC to provide plan check review services. No minimum assignment of 
work to the Service Provider is guaranteed. 

C. To initial work, Trustees’ representative will issue a Service Order Authorization to authorize a plan 
check review assignment to an individual Service Provider under this Agreement. Receipt of a signed 
Service Order Authorization constitutes authorization to proceed with a particular review. All work 
requires pre-authorization. 

D. The Construction Document Plan Check Review (Exhibit A), Preliminary Code Assessment Review 
(Exhibit A-1 ) and Fire & Panic Safety Code Plan Check Review (Exhibit A-2) are separate scope of 
work authorizations. Trustees’ representative will identify the desired scope in each individual 
Service Order Authorization. 
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E. The fees structure for this Exhibit A-2 work is consistent for all Service Providers. Individual Service 
Providers can provide comparative advantage by service responsiveness, staff capability, 
thoroughness of reviews, and use of supporting checklists appropriate to a particular review. 

F. The CSU recognizes that checklists are not all encompassing, but that they do offer a structured 
framework and identify broad issues of particular concern. CPDC provides website links to checklists 
it has found useful. 

G. The Agreement term identifies the period that Service Order Authorizations may be issued under 
this Agreement. Once authorized, work may be completed under this Agreement irrespective of the 
Agreement term unless otherwise terminated in writing by the Trustees’ representative. 

H. The CSU per Education Code 66606 is authorized to contract and construct. Per Part 2 of the Title 
24 of CCR , California Building Code (CBC) 1.2.1.2, CSU is authorized to appoint a building official 
responsible for enforcement of the provisions of the Title 24 of the CCR as adopted by California 
Building Standards commission (BSC), Division of State Architect- Access Compliance (DSA-AC), and 
Office of the State Fire Marshal (OSFM).  

The CSU Office of Fire Safety (OFS) and the CSU have a Memorandum of Understanding (MOU) with 
the OSFM that will incrementally grant OFS personnel responsibility to exercise enforcement for 
items #1 and #2 below on behalf of the OSFM and in accordance with CSU policies. Note that OFS 
personnel are not intended to be authorized to perform fire origin and cause activities on CSU 
properties. OSFM CSU MOU.pdf (calstate.edu) and OSFM CSU MOU Attachment A.pdf 
(calstate.edu) 

1. Plan review and approval, permitting and subsequent construction inspections of all new 
construction, remodel, renovation, and tenant improvement projects on/in state-owned, -
leased, or -operated properties. (CCR Title 24) 

2. Inspection of existing state-owned, -leased or -operated properties for compliance with all 
applicable fire and panic safety regulations. (CCR Title 19) 

The Office of the Chancellor has appointed a CSU Building Official. Under this authority the CSU 
Building Official appoints University Deputy Building Officials (CDBO) to assist in Title 24 of the CCR 
enforcement. The Service Provider’s role in this is to provide an opinion of Title 24 of the CCR 
compliance. The CSU will use and rely upon these code assessment opinions in managing its capital 
program and building official responsibilities.  

4. Fire & Panic Safety Code Plan Check Reviews: 

A. The Fire & Panic Safety Code Plan Check Review Service Provider is authorized to begin a plan check 
review upon receipt of a signed Service Order Authorization. 

B. Evaluate plans for compliance with the identified edition of Title 24 of the CCR as adopted by OSFM 
and other related other applicable sections not adopted by OSFM. 

C. Review Item: The review shall consider all parts of the California Building Standards Code 
requirements including: 
Part 1:  California Building Standards Administrative Code 
Part 2:  California Building Code (CBC) 
Part 2.5:  California Residential Building Code 
Part 3:  California Electrical Code (CEC) 
Part 4:  California Mechanical Code (CMC) 

https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Documents/OSFM%20CSU%20MOU.pdf
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Documents/OSFM%20CSU%20MOU%20Attachment%20A.pdf
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Documents/OSFM%20CSU%20MOU%20Attachment%20A.pdf
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Documents/OSFM%20CSU%20MOU.pdf
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Documents/OSFM%20CSU%20MOU%20Attachment%20A.pdf
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Documents/OSFM%20CSU%20MOU%20Attachment%20A.pdf
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Part 5:  California Plumbing Code (CPC) 
Part 6:  California Energy Code (Not adopted by OSFM) 
Part 8:  California Historical Building Code (Not adopted by OSFM) 
Part 9:  California Fire Code (CFC) 
Part 10: California Existing Building Code (CEBC) (Not adopted by OSFM) 
Part 11:  California Green Building Standards Code (CALGreen) (Not adopted by OSFM) 
Part 12:  California Reference Standards Code 

In addition to the above: CSU Seismic Policy (Available online CPDC) The CSU has established 
University -specific ‘seismic ground motion parameters’ that supersedes CBC values. CSU also 
implements a conservative evaluation of CBC Structural Risk Category (CBC 1604) CSU Bulletins 
assignments. 

D. Review Item: The target of the review is complete project construction documents including plans, 
specifications, engineering calculations, energy calculations, and supporting University -supplied 
documents including soils investigation reports and parcel maps, provided to you for review. 
Documents may be provided in electronic or print form. 

E. Review Item: Examine the project construction documents and supporting information supplied for 
their general state of completeness and internal consistency. The construction documents 
presented for review need to be complete and construction ready minus the stamp and signature 
of the professional in responsible charge. Identify submittals not meeting this standard via comment 
as incomplete. 

F. Review Item: Provide itemized comments that may arise from the review. Comments may include 
advisory comments that identify concerns regarding document legibility, clarity of intent, 
unreferenced details, incorrect detail call outs, missing or inconsistent references, missing sheets, 
references to projects or parties not involved in this project, etc. 

G. Review Item: Provide review of items needed for submittal to other entities needed for CSU 
projects; refer to item 13, Relationship to Other Reviews Coordinated by CSU. 

H. Notification: Coordinate with the University and perform the review in the manner that is agreed 
most effective for the individual circumstances; electronic document review or print plan review. 

I. Deliverable: For each plan check review, develop a comprehensive ‘Plan Check Report’ of items 
considered to be at variance with applicable codes. The Plan Check Report shall include the itemized 
comments per section 4.2 and shall provide sufficient description so as not to require reference to 
a marked-up print edition of the documents. The Plan Check Report may include annotated 
electronic document image captures to facilitate reporting. Provide reports in Word or Excel format. 

5. Target Plan Review Durations and Workflow: 

A. Time is of the essence: Project activities are contingent upon the timely completion of the 95% Fire 
& Panic Safety Code Plan Check Review. Use best efforts to complete the initial Plan Check Report 
within the timeframes identified in Table 5-A. 

TABLE 5-A. Target Plan Review Duration 

Project Construction 
Value 

Initial Review 
Calendar Days 

Back Check Review 
Calendar Days 

$3,000,000 and under Seven (7) Seven (7) 

$3,000,001 to 
$20,000,000 

Fourteen (14) Seven (7) 
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Over $20 Million Twenty-one (21)  Fourteen (14) 

B. Notification: Keep the University informed of the projected delivery date once the review is started 
and the character of the project is better known. 

6. Back-Check Reviews: 

A. At the direction of the OFS, perform a back-check review of the documents that have been revised 
by the team to address plan check review comments. Two (2) back check reviews should be 
anticipated for this work. 

B. Deliverable: Provide back-check review comments in electronic format. Identify comments as 
Resolved, Not Resolved, Acknowledged, etc. 

C. Use best efforts to complete the back-check review in a timely manner. 

D. Notification: Contact the Trustees’ representative and discuss the project’s status if more than two 
back-checks are needed. It is important to ascertain that the is being responsive, that the 
unresolved comment issue is clear, and that the University is aware of repeat unresolved issues. 

E. If persistent/pervasive unresolved comment responses and/or poor professionalism is(are) 
observed shall be elevated and brought to the attention of Director of Fire Safety or the assigned 
Deputy Director of Fire Safety  

F. If minimal comments remain and good faith effort is present, it is acceptable to issue a 
Recommendation of Approval letter to the OFS and CDBO with a couple specific items to complete 
as noted. 

7. Recommendation of Approval: Upon resolution of fire and panic safety plan check comments, the Service 
Provider shall: 

A. Issue a ‘Recommendation of Approval’ letter to the OFS and CDBO confirming the Service Provider’s 
opinion of code compliance. 

B. Identify deferred submittals and unresolved issues (if any) as a part of the Recommendation of 
Approval letter. 

8. Disposition of Physical Documents: Upon resolution of plan check comments, the Service Provider shall: 

A. Retain the plan review set to assist in future deferred submittals as may be required. 

B. Issue a Recommendation of Approval letter. Stamp marking of construction documents is not 
required. The OFS will stamp the construction documents and issue an approval for Fire & Panic 
Safety to University Deputy Building Official, after which will issue a permit in writing or by stamp 
as ‘REVIEWED FOR CODE COMPLIANCE’ upon their determination. 

C. Notify OFS by email upon final invoice for the respective project that plan set(s) will be discarded in 
thirty days unless other distribution is requested by university . 

9. Deficient/Incomplete Documents: 

If a project submitted for review is found to be significantly incomplete, the Service Provider shall halt 
review and seek direction from the OFS and advise the CDBO. It is important for CSU to be cognizant of 
the standard of care performance concerns.  

If OFS and the CDBO/University direct the Architect/ Engineer to revise and resubmit, accommodate this 
action and request. If the OFS and CDBO/University elect to terminate the review, invoice for work 
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completed on the project and note on the invoice ‘Incomplete Submittal, Review Terminated at University 
Election’. New work will require a new Service Order Authorization. 

10. Deferred Submittals: 

A. Review of deferred submittals shall be included as part of work per section 1.A, the Scope of Work. 

B. A list of deferred submittals shall be provided in a table format early in the Architectural plan set. 
This is a required review item. Deferred submittals not included in the list may be considered as 
part of work per section 1.2, Separate Scope.  

C. Notification:  

1. Identify the CPDC listed Deferred Submittals for the project as a project comment. The OFS will 
presumably confirm in response. This confirmation shall allow the opportunity for separate 
action by the Trustees’ representative (CPDC or OFC) if required. 

2. Identify deferred submittals in the ‘Recommendation of Approval’ letter. 

3. Three (3) months after the completion of the 95% review issue an email to University and OFS 
identifying deferred submittals received/reviewed/still outstanding. 

4. Resolve each individual outstanding deferred submittal with a ‘Recommendation of Deferred 
Submittal Approval letter. 

 
Phased Project Reviews, Phased Permits: 

A. Phased review divisions of work increments have been agreed to between the CSU and OFS on 
behalf of the Office of the State Fire Marshal. Phases may be combined, but may not be divided 
further than indicated in Table 11-A. The University may authorize Phased Project Permit review 
approach for construction (I.e., demo, foundations, structural frame, etc.). The phased permit 
approach needs to be identified on the construction document and/or architectural drawing set at 
the onset of the review. When this method is employed the plan review will be broken into discrete 
component parts. Details of the composition of each package are described more fully on CPDC 
webpage. 

B. A phased permit approach is a part of the 90% and 95% construction documents review scope of 
work 1.A. Phased components organized per Table 11-A shall be individually reviewed as a part of 
a single project Service Order Authorization.  

C. Incremental Permit submittals shall be complete stand-alone packages with plans, specifications 
and supporting calculations present. Foundation plans for OFS on behalf of OSFM purposes need 
only a plan outline and systems description. 

D. Each phase submittal shall be handled as a complete and distinct construction review e.g., intake, 
review, back-check recommendation (or not) of approval.  

TABLE 11-A. Phased Reviews and Permits 

Exhibit A-1 Preliminary review An early schematic phase and advisory 
review with OFS/OSFM and/or DSA-AC 
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11. Collaboration Workflows: 

The Plan Review process outlined in this document requires collaboration between the service provider, 
Office of Fire Safety, the University , and the design team for editing, discussing mark-ups, and sharing 
PDF documents, e.g., Bluebeam Studio. Electronic Plan Review (EPR) Administrator will allow internal 
and external stakeholders to share, view and collaborate in real time in one virtual location. 

A. Provide and facilitate virtual collaboration, resolving code interpretation disputes quicky in remote 
locations using Zoom, Microsoft Teams, or other compatible software with minimal capabilities to 
accommodate 50 meeting participants. 

B. The platform and digital medium are PDF format allowing EPR collaborative design reviews as 
directed by OFS.  

C. Electronic software for markups, comments and notes shall be Bluebeam Studio or other software 
with like for like and or equal capabilities approved by the OFS. 

D. Accommodate single virtual secessions and comment on a single document set. Provide color 
coded markup tools will be used to distinguish each discipline review; color coding shall be pre-
approved and is at the discretion of OFS.  

E. Provide plan review in PDF review software platform with the incorporation of “screen shots” 

Exhibit A-2 Schematic Design & 
Preliminary Design 
(for use by OFS 
only) 

An early phase and advisory reviews 
by or with OFS/OSFM  

Exhibit A-2 Phased or complete 
Fire and Panic 
Safety Peer Preview 
(FPSPR) (for use by 
OFS only) 

A review at 90% Construction 
Document Level for OFS prior to final 
95% Construction Document Review  

Exhibit A-2 Phased or complete 
Fire & Panic Safety 
Code Plan Check 
Review (for Use by 
OFS only) 

A final review at 95% Construction 
Document Level for OFS/OSFM 

Exhibit A Demo Site 
mobilization 

Can be combined with Site Grading 
and Utilities 

Exhibit A Site Grading and 
Site Utilities 

Phases may be combined, but not 
further split. 

Exhibit A Foundations Needs only a plan outline and systems 
description 

Exhibit A Structural Frame Defines the complete structural 
components of the foundation and 
structural system 

Exhibit A All other work in 
one combined 
package 

All other work. Cannot be phased 
further. 
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comments on plans and other graphic exhibits into the “Correction Log” to highlight, explain and 
embellish specific corrections, concerns, questions, and correspondences to the design team and 
University . 

12. Distribution of Reviews: 

A. Provide paperless review of all correspondence and notifications. Correspondence may be in Word, 
Excel, PDF, or other industry standard platforms and/or formats. Electronic security signatures may 
be provided but are not required. 

B. Send project communications to the University directly. DO NOT send Project Plan Check reports 
independently or by carbon copy, cc, to the architect/design team as such communication will 
confuse the established lines of communication.  

C. The University project manager is tasked to review the plan check and back check reports. If 
questions arise related to comments, the University project manager shall review with the plan 
check reviewer.  

13. Fire & Panic Safety Code Plan Check Review 95% Construction Document: 

A. Review and confirm that complete code analysis presented is code compliant per requirements of 
Title 24 of the CCR. Confirm that the project is code complaint on its defined site at a 95% 
Construction Document level. Confirm general building heights, areas, types of construction, use, 
and occupancies proposed. Review closely for document tabular coordination. CSU OFS maintains 
OSFM review issue check lists online as well as CPDC Technical Bulletins that will impact plan reviews. 
Periodically monitor and check the CPDC website for updates: CPDC Resource Library | CSU 
(calstate.edu) 

B. Compare reference furniture layout plans against claimed occupancy counts. Comment if indicated 
seating density is greater than numerical occupancy identified. 

C. It is not necessary to confirm the hydraulic design of the fire suppression systems; only to verify that 
an analysis is called for. Hydraulic sprinkler design verification is provided by OFS and/or OSFM. 

D. It is not necessary to confirm the analysis design of smoke systems; only to verify that a reasonably 
defensible analysis is present and that the required Fire Protection Engineer review and concurrence 
of approach certification is present. System verification and acceptance are provided by OFS and/or 
OSFM. 

E. Request a copy of all project OFS and/or OSFM review comments from the University project 
manager. Compare OSFM review comments against your review comments. Work towards 
eliminating recurring citations of the same element. Timely realization of OFS and/or SFM approvals 
is value added to the CSU. 

14. Relationship to Other Reviews Coordinated by CSU Prior to or Concurrent with the 95% Construction 
Document for Fire and Panic Safety Code Plan Review: 

The CSU coordinates several reviews as a part of its Building Official, University Deputy Building Official 
and Office of Fire Safety (delegated by OSFM) assessment of code compliance. These reviews shall be 
prior to or current with the 95% Construction Document review by OFS (on behalf of the OSFM). 

A. Division of the State Architect, Access Compliance Review – Concurrent with the 90% Construction 
Document level reviews or 95% Construction Document review of behalf and at the direction of 
OFS. 

https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Pages/cpdc-resource-library.aspx?&FilterField1=FormType&FilterValue1=CPDC%20Bulletins
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Pages/cpdc-resource-library.aspx?&FilterField1=FormType&FilterValue1=CPDC%20Bulletins
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Pages/cpdc-resource-library.aspx?&FilterField1=FormType&FilterValue1=CPDC%20Bulletins
https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-construction/Pages/cpdc-resource-library.aspx?&FilterField1=FormType&FilterValue1=CPDC%20Bulletins
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1. Incorporation of responses to review comments of 95% Construction Document by OFS will 
occur concurrently with to submission of the 95% Construction Documents to DSA-AC. 
Additional back-check reviews may occur depending on the overlay and/or impact from the 
DSA-AC review. 

2. Review Item: CSU coordinates a separate subsequent submittal to DSA-AC. With the exception 
of an Essential Services Facility, DSA review is limited to accessibility compliance. 

 

B. Fire and Panic Safety Peer Preview (FPSPR) - Prior to the 95% Construction Document review of 
behalf and at the direction of OFS. The FPSPR is part of this Exhibit A-2 

The CSU performs separate technical reviews as projects are developed for the fire and panic safety 
design under the CSU Office of Fire Safety (OFS) for conformance to code and good practices at 
Schematic Design Level, Preliminary Design Level and at 90% Construction Document Level. These 
peer reviews are not a replacement of, but complimentary to the Scope of Work Construction 
Document Plan Check Review (Exhibit A) scope; and are separate from the final 95% Construction 
Document review on behalf of OFS/OSFM.  The FPSPR can begin at the start of design phase - 
Schematic Design Level. Ongoing FPSRP Reviews and the Construction Document Plan Check 
Review, (Exhibit A) will be occurring prior or concurrently at the 90% Construction Documents 
phase, but separately. 

1. Provide a code review of the Fire and Panic Safety regardless of the FPSPR process with direction 
from OFS. 

2. Consult and meet with the OFS staff when requested.   

3. At the direction of OFS, provide FPSPR at 90% Construction Document Level review. If elected 
by the OFS to perform a 90% Construction Document Level of review, it shall be identified in 
the scope as a separate line item from other (preliminary) FPSPR(s). 

4. The FPSPR is not part of the Fire & Panic Safety Code Plan Review 95% Construction Document 
by OFS which is a separate and final plan review process.  

5. If a university elects to procure a FPSPR on their own, Exhibit A-1 must be used. This Exhibit A-
2 and Fire & Panic Safety Code Plan Review of 90% Construction Documents and 95% 
Construction Documents are only performed at the direction of OFS. 

 
C. Construction Document Plan Check Review (3rd Party) Complete Code Analysis presented is code 

compliant per requirements of Title 24 of the CCR – Prior to the 95% Construction Document 
review of behalf and at the direction of OFS. 
1. The 3rd Party Complete Code Analysis is a separate review that may be occurring concurrently 

with the Scope of Work Fire & Panic Safety Code Plan Check Review & Fire and Panic Safety 
Peer Review for 95% Construction Documents. The reviews by the 3rd Party Complete Code 
Analysis in Exhibit A are separate scopes of work. 

2. The review confirms that the project is code complaint on its defined site. Confirm general 
building heights, areas, types of construction, use, and occupancies proposed. Review closely 
for document tabular coordination. CSU OFS maintains check lists online as well as CPDC 
Technical Bulletins that will impact plan reviews. Periodically monitor and check the CPDC 
website for updates:  

D. Seismic Peer Review (SRB) - Prior to the 95% Construction Document review of behalf and at the 
direction of OFS. 
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Exhibit A-2 - Scope of Work Fire & Panic Safety Code Plan Check Review & Fire and Panic Safety Peer Preview 

1. SRB is a separate review that may be occurring concurrently with the FPSPR and prior to the 
Fire and Panic Safety Plan Check Review for 95% Construction Documents. The reviews by SRB 
are separate scopes of work. 

2. The CSU performs a separate independent technical peer review of the seismic aspects of 
construction projects for conformance to good seismic restraint practices.  

E. Mechanical and/or Electrical Systems Review (MSR/ESR) - Prior to the 95% Construction Document 
review of behalf and at the direction of OFS. 

1. MSR/ESR are separate reviews that may be occurring concurrently with the FPSPR and prior to 
the Fire and Panic Safety Plan Check Review for 95% Construction Documents. The reviews by 
MSR/ESR are separate scopes of work. 

2. The CSU performs a separate technical review of mechanical and/or electrical systems 
proposed. For conformance to good practices. 

F. Health Department Review - Prior to the 95% Construction Document review of behalf and at the 
direction of OFS. 

1. Health Department plan review is a separate review that may be occurring concurrently with 
the FPSPR and prior to the Fire and Panic Safety Plan Check Review for 95% Construction 
Documents. The reviews by the Health Department are separate scopes of work. 

2. A pool review shall include structural and mechanical considerations. In particular, review for 
potential ‘H’ occupancy issues related to chemical storage and pool-specific access compliance 
for the pool and route of travel to and into the pool. 

G. Other Reviews - Prior to or concurrent with the 95% Construction Document review of behalf and 
at the direction of OFS. 

Other miscellaneous reviews may occur. CSU will seek to schedule them AFTER the completion of 
the Fire and Panic Safety Plan Check Review for 95% Construction Documents. 

H. Construction Field Review. 

Construction field inspection/observation services are not a part of the scope of work.  

15. Comment Disposition: 

A. All Plan check comments made are permanent. It is important to record comments.  

B. All comments must be addressed. Removal of comments without documented resolution 
eliminates the transparency of CSU as the State of California acting in its higher education capacity. 
Design team responses to the comments shall be reviewed by the plan check reviewer and marked 
as: 
1. Resolved 
2. Not Resolved 
3. Acknowledged 
4. Pending Additional Information 
5. Building Official Determination Required 
6. Withdrawn; the comment needs to remain for the record. 

16. Code Interpretations: 

Coordinate with the CSU Office of Fire Safety and Chief Building Official if code interpretation questions 
arise. 
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Exhibit A-2 - Scope of Work Fire & Panic Safety Code Plan Check Review & Fire and Panic Safety Peer Preview 

17. Extra Services: 

A. Extra services if deemed necessary will be authorized as a separate Service Order Authorization. 
Seek concurring approval in advance of ‘Extra Service’ work. 

B. The following services will be evaluated and depending on the project may be authorized by 
separate Service Order Authorization as additional work.  

1.  Exhibit A-1 Preliminary Code Assessment Consulting Review 

2. Extensive back check reviews (three or more). A small back-check resolving a few items would 
not be justifiable as an extra service. 

3. Substantial additional review required due to repackaging of documents (overbids). 

4. Reviews of post 100% “Ready to Issue” Permit Construction Documents for items not included 
as part of the construction documents. 

5. Deferred submittals not identified as part of the project deferred submittals.  

C. Clarifications are a part of the work. 

1. Incidental meetings or brief calls to clarify review comments or confirm acceptable alternative 
solutions shall be provided as a part of the work. 

2. Incidental observations on the completeness and document coordination shall be provided as 
a part of the work. 

18. Reimbursable Expenses: 

A. Shipping charges incurred per this scope are reimbursable at cost. In most cases shipping reimbursement is 
only anticipated where the University requests return of set(s) that they supplied. As these sets become 
quickly outdated with the evolution of the design process, we anticipate shipping will be infrequent.  

B. When requested by university, reasonable travel expenses to attend in-person meetings located greater 
than 50 miles from the Service Provider’s office are reimbursable. Travel for meetings within 50 miles is 
considered incidental and part of the work and is not reimbursable.  

C. Services incidental to the work, i.e., phone calls and office consumables are not reimbursable under this 
agreement.  

19. Work Reporting: 

Provide an annual, Excel-based, plan review activity report summary of reviews undertaken during the 
contract period (July 1, 2023, to June 30, 2025, and subsequent options for any and all (3) three 2‐year 
term renewal extensions). Provide reporting within 30 days after the contract period (July 31, 2024). 
Reports from Exhibits A and A-1 are not to be combined with Exhibit A-2 reports and must be separate. 
Report shall include: 

A. University name 

B. Project name 

C. Current review status (Active/Complete) 

D. Date of ‘Recommendation of Approval’ letter 

E. Other data as required and/or requested by the CSU OFS and/or CPDC. 

Compile report information and email to CPDC attention: The current Director of Fire Safety and Jack 
Andersen at jandersen@calstate.edu. 

mailto:jandersen@calstate.edu
mailto:jandersen@calstate.edu
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Exhibit A-2 - Scope of Work Fire & Panic Safety Code Plan Check Review & Fire and Panic Safety Peer Preview 

20. Personnel Reporting: 

Provide an annual, Excel-based, summary of the Service Provider’s Organizational Chart identifying key 
personnel, main point of contact(s), support staff, and subcontracted staff of the firms during the contract 
period (July 1, 2023, to June 30, 2025, and subsequent options for any and all (3) three 2‐year term 
renewal extensions). Provide reporting within 30 days after the contract period (July 31, 2024). Exhibit A 
and Exhibit A-1 may be combined; Exhibit A-2 must be separate. Report shall include: 

A. University name 

B. Project name  

C. Current review status (Active/Completed) 

Compile report information and email to CPDC attention: The current Director of Fire Safety and Jack 
Andersen at jandersen@calstate.edu. 

21. Plan Check Review Fees:  

A. Small Project Reviews: Projects less than and up to Minor Cap Limit (currently $929,000):  

1. For projects that can be reviewed with a single day’s effort exclusive of administrative support 
shall be reviewed under a ‘Day-Tripper’ flat rate fee of $2,350 (Two thousand, three hundred 
fifty dollars). This is intended for minor capital or single-item type projects i.e., roof 
replacement, mechanical system replacements etc. Single-item projects may exceed the Minor 
Capital threshold and still fall under this category. Use inclusive judgment here.  

2. For projects that require complex review, but are under the Minor Cap Limit, a fee of $3,100 
(three thousand, one hundred dollars) shall be applied. 

B. Standard Fee Schedule: Projects greater than Minor Capital Limit for projects over $929,000, and all 
Fire and Panic Safety Peer Previews (FPSPR) list in section 13B above prior to the 95% Construction 
Document by OFS. 

1. Fees for this work shall be provided either on an hourly basis with a Not to Exceed limit or a 
negotiated lump-sum fee. The Service Order Authorization for each project will identify the fee 
basis and amount. 

2. The hourly rate sheet of this Service Provider is attached as an exhibit to this agreement. 

C. Standard Fee Complexity Premium: A per project fee supplement up to $7,000 (seven thousand 
dollars) over the calculated Fire and panic Safety Plan Check Review Fee may be granted at the 
discretion of the University to complex projects if one or more of the following complications are 
present: 

Smoke control system 
High rise designation 
Single room occupancy greater than 500 persons 
Eight or more fume hoods 
An indoor pool 
H occupancy not incidental to pool operation/storage 
Other complexities 
The Complexity Premium does not apply for Day-Tripper type reviews or incidental occurrences, 
i.e., tenant improvements in a high-rise structure. 

22. Invoices and Payment: 

mailto:jandersen@calstate.edu
mailto:jandersen@calstate.edu
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Exhibit A-2 - Scope of Work Fire & Panic Safety Code Plan Check Review & Fire and Panic Safety Peer Preview 

A. Notification: Coordinate with individual Universities authorizing work for invoicing and payment. 

B. Payment for services and reimbursable will be made in arrears for work completed to the 
satisfaction of the Trustees’ representative upon presentation of a written statement not exceeding 
amounts previously authorized. 

C. Payment will be authorized at the following milestone points: 

90% of the Service Order Authorization amount upon issuance of Recommendation of Approval 
letter. 

10% of the Service Order Authorization amount upon the resolution of all listed deferred submittals. 

As a university workflow consideration, the University may administratively authorize 100% 
payment in advance at its discretion. 

23. Contract Management: 

The Office of the Chancellor manages the system-wide administration of this Agreement. Direct questions 
of contract administration and/or code interpretations to: 

 
Travis Tyler, Director of Fire Safety 

Capital Planning Design and Construction 
California State University, Office of the Chancellor 

6000 J Street, MS 6113 

Sacramento, CA 95819 
Direct : 916-278-4280 
ttyler@calstate.edu 

Or  
Jack Andersen, CSU Chief Building Official 
Capital Planning Design and Construction 

California State University, Office of the Chancellor 
401 Golden Shore 4th Floor 

Long Beach, CA 90803 
Direct (562) 951-4120 

Cell (562) 900-2820 
jandersen@Calstate.edu 

 
End of Exhibit A-2 
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Exhibit B – Hourly Rate Schedule 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                          *** 

 

***Portal to Portal Mileage is not reimbursable within 50 miles of the Service Provider’s Office per Exhibits A 

& A-2 (Sections 18B), and A-1 (Section 11B). 

 

End of Exhibit B 
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Exhibit C - Service Order and Authorization to Proceed 

Exhibit C - Service Order and Authorization to Proceed, 

Plan Check and/or Preliminary Code Assessment Review 

 

[DATE] 
 
[SERVICE PROVIDER] 
[ADDRESS] 
 
Dear [SERVICE PROVIDER]: 

[Project Name], [Project Number] 
[University ] 

Service Order & Authorization to Proceed Number [insert] 
 

In accordance with the provisions of the Systemwide Master Enabling Agreement Number XXXXXX, you 
are hereby authorized to provide [insert as appropriate]. 
 
[Provide Plan Check Review for the subject project] 
[Provide Preliminary Code Assessment Review for the subject project] 

☐ [Provide Preliminary Code Assessment Review] 

☐ [Provide Preliminary Access Compliance Code Assessment Review] 

☐ Per fee schedule, 

☐ Hourly with a Not to Exceed limit of:  , 

☐ Fixed fee amount of:  . 
 
The Service Provider shall not perform services in excess of this Service Order without prior written 
authorization to proceed from the University. 
 
Service Provider shall report to: 

[CSU University  Name] 
[University  Department] 

[Executive Dean or designated University  project manager] 
[University  Address] 

[University  Project Manager’s Phone Number] 
 

The total amount to be expended under this Service Order shall not exceed [written and numerical 
dollar value] inclusive of reimbursables, regardless of Service Provider’s cost in performing these 
services.  Service Provider shall submit all invoices with the Agreement and Service Order & 
Authorization to Proceed number on each invoice to the project manager named above. 
 
Questions regarding this authorization shall be directed to the above-named project manager. 
 
Approved:      Fund Certified: 
 
__________________________________  _______________________________ 
[Name]       [Name] 
[Department Head]      [Accounting/Fiscal Officer] 
[Department]      [Department] 
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Exhibit C-1 - Service Order and Authorization to Proceed, Fire & Panic Safety Plan Check 

Exhibit C-1 - Service Order and Authorization to Proceed, 

Fire & Panic Safety Plan Check 

(For use by the CSU Office of Fire Safety Only) 

[DATE] 
 
[SERVICE PROVIDER] 
[ADDRESS] 
 
Dear [SERVICE PROVIDER]: 

[Project Name], [Project Number] 
[University ] 

Service Order & Authorization to Proceed Number [insert] 
 

In accordance with the provisions of the Systemwide Master Enabling Agreement Number XXXXXX, you 
are hereby authorized to provide [insert as appropriate]. 
 
[Provide Fire & Panic Safety Plan Check Review for the subject project] 

☐ [Fire & Panic Safety Code Plan Check Review used at 95% Construction Document Level] 

☐ [Fire and Panic Safety Peer Preview used at Schematic, Preliminary and 90% 
Construction Document Levels] 

☐ Per fee schedule, 

☐ Hourly with a Not to Exceed limit of:  , 

☐ Fixed fee amount of:  . 
 
The Service Provider shall not perform services in excess of this Service Order without prior written 
authorization to proceed from the University. 
 
Service Provider shall report to: 

[CSU University  Name] 
[University  Department] 

[Executive Dean or designated University  project manager] 
[University  Address] 

[University  Project Manager’s Phone Number] 
 

The total amount to be expended under this Service Order shall not exceed [written and numerical 
dollar value] inclusive of reimbursables, regardless of Service Provider’s cost in performing these 
services.  Service Provider shall submit all invoices with the Agreement and Service Order & 
Authorization to Proceed number on each invoice to the project manager named above. 
 
Questions regarding this authorization shall be directed to the above-named project manager. 
 
Approved:      Fund Certified: 
 
__________________________________  _______________________________ 
[Name]       [Name] 
[Department Head]      [Accounting/Fiscal Officer] 
[Department]      [Department]  
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS –
COMPLETED OPERATIONS 

This endorsement modifies insurance provided under the following: 

BUSINESSOWNERS COVERAGE FORM 

SCHEDULE 
Name Of Person Or Organization Location And Description Of Completed Operations

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations 
as applicable to this endorsement.) 

For the purpose of coverage provided by this 
endorsement, the following changes are made to 
SECTION II – LIABILITY: 
A. The following is added to SECTION II –

LIABILITY, C. Who Is An Insured: 
Any person or organization shown in the Schedule 
above is also an additional insured, but only with 
respect to liability for "bodily injury" or "property 
damage" caused, in whole or in part, by "your 
work" at the location designated and described in 
the Schedule above, performed for that additional 
insured and included in the "products-completed 
operations hazard". 
However: 
1. The insurance afforded to such additional 

insured only applies to the extent permitted by 
law; and

2. If coverage provided to the additional insured 
is required by a contract or agreement, the 

insurance afforded to such additional insured 
will not be broader than that which you are 
required by the contract or agreement to 
provide for such additional insured.

B. The following is added to SECTION II –
LIABILITY, D. Liability And Medical Expenses 
Limits Of Insurance: 
If coverage provided to the additional insured is 
required by a contract or agreement, the most we 
will pay on behalf of the additional insured is the 
amount of insurance: 
1. Required by the contract or agreement; or
2. Available under the applicable Limits of 

Insurance shown in the Declarations;
whichever is less. 
This endorsement shall not increase the 
applicable Limits of Insurance shown in the 
Declarations. 

ALL OTHER TERMS, CONDITIONS AND EXCLUSIONS REMAIN UNCHANGED. 

OD3A251052

The State of California, the Trustees of the California State
University, the University, the officers, employees, representatives,
and agents

Agreement 170057, Systemwide-MEA

m6 Consulting, Inc.
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No coverage is provided by this Notice, nor can it be construed to replace any provisions of  the policy (including its endorsements).  If there is any conflict 
between this Notice and the policy (including the endorsements), the provisions of the policy (including its endorsements) shall prevail.

Architects and Engineers 
The following policy language is from Businessowners General Liability Coverage Part

NAMED INSURED: POLICY NUMBER:

The following are mandatory forms on the policy identified on the Certificate of Insurance: 

391-1586 (08-16) BUSINESSOWNERS GENERAL LIABILITY SUPPLEMENTARY ENDORSEMENT
Additional Insured by Contract, Agreement or Permit

A. Section II – Liability, C – Who is an insured is amended to include as an additional insured any person or organization with
whom you agreed in a written contract, written agreement or permit but only respect to liability for “bodily injury”, “property damage”
or “personal and advertising injury” caused, in whole or in part, by your acts or omissions; or the acts or omissions of those acting
on your behalf, but only with respect to:

(i) “Your work” for the additional insured(s) designated in the contract, agreement or permit including "bodily injury"
or "property damage" included in the "products - completed operations hazard" only if this Coverage Part provides
such coverage;

(ii) Premises you own, rent, lease, or occupy; or
(iii) Your maintenance, operation or use of equipment leased to you.

*Definition:  “Your work” a. Means:  (1) Work or operations performed by you or on behalf; and (2) materials, parts or equipment
furnished in connection with such work or operations; b. Includes (1) warranties or representations made at any time with
respect to the fitness, quality, durability, performance or use of “your work”; and (2) the providing of or failure to provide warnings
or instructions.

This provision does not apply: 
(1) Unless the written contract or written agreement has been executed or permit has been issued prior to the "bodily
Injury”, “property damage”, “personal injury” or “advertising injury".
(2) To any person or organization Included as an Insured by an endorsement Issued by us and made part of this Coverage
Part.
(3) To any lessor of equipment (a)  After the equipment lease expires; or (b) If the "bodily Injury", "property damage",
"personal injury" or "advertising Injury'' arises out of sole negligence of the lessor.
(4) To any: (a) Owners or other Interests from whom land has been leased which takes place after the lease for the land
expires; or (b) Managers or lessors of premises if:  (i)  The occurrence takes place after you cease to be a tenant in that
premises; or  (ii)  The “bodily injury”, “property damage”, “personal injury” or "advertising injury” arises out of structural
alterations, new construction or demolition operations performed by or on behalf of the manager or lessor.
(5) To “bodily injury”, “property damage” or “personal and advertising injury” arising out of the rendering of or failure to
render any professional services.

This exclusion applies even if the claims against any insured allege negligence or other wrongdoing in the supervision, hiring,
employment, training or monitoring of others by that insured, if the "occurrence" which caused the "bodily injury" or "property
damage" or the offense which caused the "personal and advertising injury" involved the rendering of or failure to render any 
professional services by or for you.

Other Insurance Primary & Non-Contributory 
The following paragraph is added to SECTION III – COMMON POLICY CONDITIONS, H – Other Insurance: Additional Insured 
– Primary and Non-Contributory.   If you agree in a written contract, written agreement or permit that the insurance provided to
any person or organization included as an Additional Insured under SECTION II – Liability, C. Who is an Insured is primary and
non-contributory, the following applies:  If other valid and collectible insurance is available to the Additional Insured for a loss
covered under SECTION II – LIABILITY of this Coverage Part, our obligations are limited as follows:

(1) Primary Insurance: This insurance is primary to other insurance that is available to the Additional Insured which covers
the Additional Insured as a Named Insured. We will not seek contribution from any other insurance available to the
Additional Insured except: (a) For the sole negligence of the Additional Insured; (b) When the Additional Insured is an
Additional Insured under another primary liability policy; or (c) When b. below applies. If this insurance is primary, our
obligations are not affected unless any of the other insurance is also primary.

(2) Excess Insurance:
(a) This insurance is excess over any of the other insurance, whether primary, excess, contingent or on any other basis:
(i) That is Fire, Extended Coverage, Builder's Risk, Installation Risk or similar coverage for "your work";
(ii) That is Fire insurance for premises rented to the Additional Insured or temporarily occupied by the Additional

Insured with permission of the owner;

m6 Consulting, Inc. OD3A251052
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No coverage is provided by this Notice, nor can it be construed to replace any provisions of  the policy (including its endorsements).  If there is any conflict
between this Notice and the policy (including the endorsements), the provisions of the policy (including its endorsements) shall prevail.

(iii) That is insurance purchased by the Additional Insured to cover the Additional Insured's liability as a tenant for
"property damage" to premises rented to the Additional Insured or temporarily occupied by the Additional with
permission of the owner; or

(iv) If the loss arises out of the maintenance or use of aircraft, "autos" or watercraft to the extent not subject to
Exclusion g. of SECTION II - LIABILITY. B. Exclusions, 1. Applicable to Business Liability Coverage.

(v) That is insurance available to you for your participation in any past or present "unnamed joint venture".
(vi) That is any insurance you may have that provides coverage for your professional services.

(b) When this insurance is excess, we will have no duty to defend the insured against any "suit" if any other insurer has
a duty to defend the insured against that "suit". If no other insurer defends, we will undertake to do so, but we will be
entitled to the insured's rights against all those other insurers.
(c) When this insurance is excess over other Insurance, we will pay only our share of the amount of the loss, if any, that
exceeds the sum of:

(i) The total amount that all such other insurance would pay for the loss in the absence of this insurance; and
(ii) The total of all deductible and self-insured amounts under all that other insurance.

We will share the remaining loss, if any, with any other insurance that is not described in this Excess Insurance provision 
and was not bought specifically to apply in excess of the Limits of Insurance shown in the Declarations of this Coverage 
part.

(3) Method Of Sharing
If all of the other insurance permits contribution by equal shares, we will follow this method also. Under this approach,
each insurer contributes equal amounts until it has paid its applicable limit of insurance or none of the loss remains,
whichever comes first. If any of the other insurance does not permit contribution by equal shares, we will contribute by
limits. Under this method, each insurer's share is based on the ratio of its applicable limit of insurance to the total
applicable limits of insurance of all insurers.

Per Project Aggregate
The following changes are made to SECTION II - LIABILITY: 
1. The following is added to SECTION II - LIABILITY, D. Liability and Medical Expenses Limits of Insurance, paragraph 4:

The Aggregate Limits of Insurance apply separately to each of "your projects" or each "location" listed in the  
Declarations. 

2. For the purpose of coverage provided by this endorsement only, the following is added to SECTION II - LIABILITY, F. Liability
and Medical Expenses Definitions:
1. "Your project" means:

a. Any premises, site or "location" at, on, or in which "your work" is not yet completed; and
b. Does not include any "location" listed in the Declarations.

2. "Location" means premises involving the same or connecting lots, or premises whose connection is interrupted only by a
street, roadway, waterway or right-of-way of a railroad.

Separation Of Insureds 
Except with respect to the Limits of Insurance, and any rights or duties specifically assigned in this Coverage Part to the first
Named Insured, this insurance applies: a. As if each Named Insured were the only Named Insured; and, b. Separately to each 
insured against whom claim is made or “suit” is brought. 

Waiver Of Subrogation 
The TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US Condition (Section IV – COMMERCIAL 
GENERAL LIABILITY CONDITIONS) is amended by the addition of the following: 

We waive any right of recovery we may have against the person or organization where required by written contract because of 
payments we make for injury or damage arising out of your ongoing operations or “your work” done under a contract with that 
person or organization and included in the “products-completed operations hazard”. This waiver applies only to the person or 
organization where required by written contract.

Notice Of Cancellation 
For any statutorily permitted reason other than non-payment of premium, the number of days required for notice of cancellation,
as provided in paragraph 2. of either the CANCELLATION Common Policy Condition or as amended by an applicable 
state cancellation endorsement, is increased to �0 Days.

AUTHORIZED REPRESENTATIVE

*From Hanover Forms:  391-1003 (08/16); 391-1445  (08/16); 391-1586 (08/16), 391-1003 (08/16)
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