The California State University
NOT FOR USE WITHOUT EDITING
PROTOTYPE SPECIFICATIONS
Revised:  1/31/05

California State University [Campus Name]
[Date]
[Project Name]
[Show Submittal Phase]

[Project Number]


SECTION 01 11 00

ADVANCE \U 5.75SUMMARY OF THE WORK
PART 1 - GENERAL
1.1
RELATED DOCUMENTS
A.
Construction Drawings, Technical Specifications, Addenda, and general provisions of the Contract, including Contract General Conditions and Supplementary General Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2

seq level2 \h \r0 
SUMMARY

A. The following subjects are included in this section:

1. Project Description
2. Project Phasing

3. Contractor Use of Premises / Work Restrictions
4. Superintendent / Supervisory Staff

5. Special Project Requirements

6. Protection of Work

7. Owner Furnished / Contractor Installed

8. Permits, Licenses, & Fees

9. Partnering
1.3
PROJECT DESCRIPTION
A.
Work Included in the Contract:  This project proposes to [provide description].  The Work included shall consist of all construction and services involving work related to:
1. Site Preparation

2. Site Utilities including trenching and backfill

3. Etc.

4. Etc.

B. Contract Time: XXX Calendar days.
C. Liquidated Damages: $X, XXX per day.
1.4
PROJECT PHASING
A.
Phasing Plan/Sequence of Work: Refer to Drawing XXX for phasing and sequence of work.
B.
Owner Occupancy: Work will occur in an operating University environment.
C.
Maintenance and Operation

D.
Work Under Separate Contract (Also refer to Contract General Conditions Article ___) [Note; general Conditions sections may vary depending on the delivery method chosen]
1.
The Trustees reserve the right to award separate contracts for performance of work within or adjacent to the project site. Work may be conducted simultaneously with work under this contract. Contractor shall cooperate fully with separate contractors and coordinate work so that work under separate contract may be carried out efficiently, without interfering or delaying Contractor's work.

2.
Disagreements between Contractor and entities performing work under separate contract concerning concurrent use of work areas and access to site which are not resolved by the participants shall be referred to the University Representative. Contractor agrees to abide by the University Representative's determination as to concurrent use or priority of access, and to perform work in compliance with the University Representative's resolution at no additional cost.
3. 
Relationship to Work Under the Contract:  Work under the Contract shall include all provisions necessary to make such concurrent work under separate contracts complete in every respect and fully functional, including field finishing.  Provide necessary backing, supports, piping, conduit, conductors and other such provisions from point of service to point of connection, as shown on Drawings and specified herein.  See Section 01 31 13 - Coordination for additional requirements.
4.
Documents for Work Under Separate Contracts:  University's Representative will make available, in a timely manner, drawings and specifications of work under separate contracts for coordination and further description of that work.

a.
If available, such information will include drawings, specifications, product data, lists and construction schedules for such work.

b.
Information concerning work under separate contracts or directly by University will be provided for convenience only and shall not to be considered Contract Documents.
5.
Permits, Notices and Fees for Work under Separate Contracts:  Notices required by and approvals required of, authorities having jurisdiction over work under separate contracts and related fees, will be solely the responsibility of University.
1.5seq level2 \h \r0 

seq level3 \h \r0 
CONTRACTOR USE OF PREMISES / WORK RESTRICTIONS (Also refer to Contract General Conditions) 
A.
General

1.
Contractor shall at all times conduct the work so as to impose no hardship on the Trustees or others engaged in the Trustees' work nor cause any unreasonable delay or hindrance thereto.

2.
Construction activities will be scheduled to minimize disruption to the University and to Campus users.

3.
The Contractor may not interrupt any Campus utilities without prior written permission from the Trustees.  Requests for utility shutdowns shall be submitted a minimum of 14 calendar days in advance of the requested shutdown date. 
4.
The Work of the Project is to be completed within an operating University, and that University operations and construction activities by others will be in progress at the Work Site during the course of this Contract.  Refer to Section 01 14 00 – Work Restrictions for additional requirements.
B.
Surrounding Site Condition Survey

1.
Prior to commencing the work, the Contractor and the University Representative shall tour the Project Site together to examine and record damage to existing buildings, landscape, hardscape and other improvements, both on and adjacent to the project site. The resulting record shall serve as a basis for determination of subsequent damage due to Contractor's operations and shall be signed by parties involved in the tour using Site Survey form 702.08 which is part of the contract documents. Any damage to existing improvements not noted in the original survey, but subsequently discovered, shall be reported to the University Representative immediately. 

C.
Protection of Existing Structures and Utilities (also refer to Contract General Conditions) 
1.
Locate all known existing utility installations before proceeding with construction operations which may cause damage to such installations. The existing utilities shall be protected and maintained in continual service at the Contractor's expense. Where existing utilities cross or are adjacent to the work of this contract, the Contractor shall notify the University Representative a minimum of 48 hours in advance of commencement of work and receive approval for the method of uncovering the utility. The Contractor shall locate the existing utility(s) by hand digging, pot holing, locator device, ground penetrating radar, X-ray, or other methods recommended by the Contractor and approved by the Construction Administrator. Repair of damage to existing utility(s) shall be at the Contractor's expense.  

2.
In the event that undocumented existing structures or utilities are encountered, the contractor shall immediately notify the University Representative and request direction concerning how to proceed with the work. 

3. 
Should the Contractor damage any existing structure or utility, the Contractor shall take immediate action to ensure the safety of both persons and property. 

4.
Contractor shall visit existing building(s) and grounds and thoroughly familiarize itself with existing conditions. Existing record drawings are available for Contractor review at [state location]
5. 
Contractor shall include all necessary pipe offsets, fittings, etc. as required to complete the work in the base bid.  No additional costs due to the Contractor's failure to survey existing conditions and review available record drawings will be allowed. 

6.
Contractor shall note all utility items (utility meters, junction boxes, valve boxes, post indicator valves, man-hole covers, etc.) at or above grade in the vicinity of the project site prior to commencing with trenching operations. These items indicate the presence of underground utilities in the area which shall be located and kept in continual service. This requirement shall apply regardless of inclusion of these utilities on existing record documents.

7. 
When cutting, removal or alteration of existing work is required to form connections with new work or otherwise to meet the requirements of the contract documents, perform such work so as not to damage the work that will remain in place. Refer to sections for cutting, patching and repair requirements. 

8.
Contractor shall provide all necessary materials, equipment and labor to adequately protect existing structures, floors, architectural finishes, utilities, landscape and hardscape which may be impacted by the work of this contract.
D.
Allowable Work Schedule

1.
Normal construction activities shall be performed Monday through Friday between the hours of 7:00 am and 6:00 pm, excluding holidays. 

2.
Shutdown of existing utilities or other activities which impact Campus operations shall be scheduled in advance with the University Representative in accordance with paragraph 1.05.A.3 above, and shall be scheduled during off-hours at the discretion of the University and at no additional cost to the University. 

3.
Contractor shall submit an "Off-hours work Schedule Request" a minimum of 72 hours 
prior to any anticipated weekend or holiday work. A request must also be submitted for work outside of normal working hours. 

E.
Site Decorum

1.
Contractor is to control the conduct of labor forces and prevent unwanted interaction initiated by workers with the University staff, students or other individuals other than those associated with the project. 

2. 
In the event that any worker initiates unwanted interaction, utilizes profanity, or (in the opinion of the University Representative) conducts him/herself in an offensive or unprofessional manner, the Contractor shall immediately remove the worker from the project and replace said worker with another of equivalent technical skill at no additional cost to the University. 

3.
No smoking is allowed within any University facility, including new buildings under construction which have reached a point in construction where the building is partially enclosed. 



4. 
No radios, other than 2-way communication type, shall be allowed on the project site. 

5.
Contractor shall provide an ANSI Class II - Heavy Duty Safety Vest and Hard Hat for every employee, every subcontractor, every sub-tier subcontractor, and subcontractor employee working on-site. Vests are not optional.  Failure to comply with this requirement will result in a $_______.00 credit to the University via credit change order.  Contractor shall maintain a supply of at least _#__ vests on site at all times. 
F.
University Keys

1.
Contractor shall provide a written request to the University for keys to existing facilities. In accordance with University policy, the Contractor shall be assessed a refundable deposit of $50 per change key and $100 for maintenance or building master keys issued for use in conjunction with the work. The deposit may be made in the form of cash, cashier’s check, company check or personal check. Deposits must be received prior to issuance of keys by the Physical Plant Management Key Shop. The deposit will be refunded upon completion of the project and receipt of the keys by the Campus Physical Plant Management Key Shop. If the Contractor fails to return a key, a lost key fine shall be charged for the actual cost of re-keying campus locks up to a maximum of $5,000 per building.  [To be edited by campus]
2.
Site fences shall be locked with the University standard lock in order to allow the University 24 hour access for maintenance and inspection, or response to an emergency condition. Should Contractor wish to use a different lock, it shall be double-locked with the University standard lock at all times that the site is secured.  
1.6
SUPERINTENDENT / SUPERVISORY STAFF 

A. 
The following requirements are in addition to the requirements of the Contract General Conditions:



1.
The Contractor shall employ a competent Superintendent able to read, write and communicate fluently in English. The Superintendent shall be on site at all times during which work occurs on the project site and shall be fully authorized to represent Contractor in all matters pertaining to the work of this contract. All communications and agreements with the Superintendent shall be binding upon Contractor. The Superintendent shall be acceptable to the University and shall continue in the capacity of Superintendent for the duration of the project unless the Superintendent ceases employment with Contractor or the University otherwise agrees. The Superintendent shall not be employed on any other project by the Contractor during the course of this project. 

2.
Work shall not occur on the site except under the direct supervision of the Superintendent. Failure to maintain a Superintendent on the Project site at all times that work is occurring will result in the issuance of a stop work notice by the University Representative. Any schedule impact resulting from said stop work order shall be the responsibility of the Contractor; no additional costs for delay will be due Contractor, nor will assessment of liquidated damages be suspended to account for the work stoppage. 

3.
In addition to the Superintendent, Contractor shall assign a full time project manager solely dedicated to the work of this project for the duration of the project. 

1.7
SPECIAL PROJECT REQUIREMENTS


[TO BE PROVIDED BY THE ARCHITECT/ CAMPUS] 
1.8seq level2 \h \r0 
PROTECTION OF WORK
A. Protect the Work from theft, vandalism, and unauthorized entry. The Contractor shall have the sole responsibility for job site security.

B. During Off-Work Hours. During all hours that Work is not being prosecuted, furnish such watchman’s services as Contractor may consider necessary to safeguard materials and equipment in storage on the Project site, including Work in place and in process of fabrication, against theft, acts of malicious mischief, vandalism, and other losses or damages.
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OWNER-FURNISHED/CONTRACTOR-INSTALLED PRODUCTS

A.
Owner-Furnished/Contractor-Installed (OFCI) Products:  University will furnish, for installation by Contractor, products which are identified on the Drawings and in the Specifications as "OFCI (Owner-Furnished/Contractor-Installed)", "installed by General Contractor," or similar terminology.  See Drawings for identification of such products.  Refer to Section [Add appropriate sections] - Owner-Furnished Products.

B.
Relationship to Work under the Contract:  Work under the Contract shall include all provisions necessary to fully incorporate such products into the Work, including, as necessary, fasteners, backing, supports, piping, conduit, conductors and other such provisions from point of service to point of connection, and field finishing, as shown on Drawings and specified herein.  See Section [Add appropriate sections] - Owner-Furnished Products for additional requirements. 
1.10seq level2 \h \r0 
PERMITS, LICENSES AND FEES

A.
Permits, Licenses and Fees, General:  Refer to Contract General Conditions. 
B.
Licenses:  Contractor shall obtain and pay all licenses associated with construction activities, such as business licenses, contractors' licenses and vehicle and equipment licenses.  All costs for licenses shall be included in the Contract Amount.

C.
Parking Fees:  Contractor shall obtain and pay for all parking permits and fees for vehicles parked off of the Construction Site.  Refer to Section 01 55 00, Vehicular and Pedestrian Controls for additional parking requirements.

1.11seq level2 \h \r0 
PARTNERING

A.
The Trustees intend to encourage the foundation of a cohesive partnership with the Contractor and its Subcontractors, the Architect and its consultants, and the Trustees.  This partnership will be structured to draw on the strengths of each organization to identify and achieve reciprocal goals.  The objectives are effective and efficient Contractor performance, intended to achieve completion within budget, on schedule, and in accordance with the Contract Drawings and Specifications.
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