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Request for Proposals for Construction Manager Services at Risk with





Guaranteed Maximum Price (Advertisement)



B


Request for Proposals for Construction Manager Services at Risk with





Guaranteed Maximum Price





(only main sections and subsections of RFP listed herein)

Section/Title


1
General Requirements


1.1
Introduction 


1.2
Prequalification


1.3
RFP Contents


1.4
Clarifications Regarding this RFP


1.5
Key Action Dates and Proposed Construction Schedule


1.6
Proposals


1.7
Proposer’s Cost


1.8
Two-Phase Contracting Process


2
Scope of Work and Qualification Requirements


2.1
Design Phase Services


2.2
Bid Phase Services


2.3
Construction Phase Services


2.4
Qualification Requirements


3
Duties of Others


3.1
Testing and Inspection


3.2
Project Design


4
Fee Proposal


4.1
CM at Risk’s Contingency


4.2
Fee Proposal


5
Selection Process

5.1
General


5.2
Evaluation Criteria


5.3
Qualification Requirements


5.4
Scoring


5.5
Fee Proposal


5.6
Selection


5.7
Irregularities


5.8
Non-Binding


5.9
Agreement


5.10
Insurance


5.11
Rejection of Proposal


5.12
Failure to Execute the Agreement


5.13
Disposition of the Proposals


5.14
Cancellation


B
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A

Service Agreement for Preconstruction Services (campus selects one of two versions)


B

Agreement for Construction Phase


B-1

Contract General Conditions and Sample Forms 



Article/Title


1.00
DEFINITIONS


2.00
NEGOTIATION OF GUARANTEED MAXIMUM PRICE


2.01
Duty to Carefully Examine These Instructions


2.02
Competence of CM and Trade Contractors


2.03
Availability of Plans and Specifications


2.04
Necessity for Careful Examination of Site, Plans and Specifications


2.05
Clarification Prior to Guaranteeing the Maximum Price


2.06
Small Business Five Percent Proposal Advantage


2.07
California Company; Reciprocal Preference Against Nonresident 


Contractors; Certification


2.08
Listing of Trade Contractors


2.09
Disabled Veteran Business Enterprise Participation Requirement and 
Incentive


3.00
AWARD AND EXECUTION OF CONSTRUCTION CONTRACT


3.01
Award of Construction Contract


3.02
Contract Bonds


3.03
Execution of Contract


3.04
Failure or Refusal to Execute Contract


4.00
CONDUCT OF THE WORK


4.01
Laws to be Observed--Generally


4.02
Laws to be Observed--Regarding Labor


4.03
Environmental Requirements


4.04
Substitution of Trade Contractors


4.05
Delegation of Performance and Assignment of Money Earned


4.06
Assignment of Trade Contracts to Trustees


4.07
CM’s Insurance


4.08
Indemnification


4.09
CM’s Responsibility for the Work


4.10
Occupancy by Trustees Prior to Acceptance


4.11
Payments by CM


4.12
Responsibility to Secure and Pay for Permits, Licenses, Utility 
Connections, Etc. 


4.13
Patented or Copyrighted Materials


4.14
Property Rights in Materials and Equipment


4.15
Taxes


4.16
Contract Time


4.17
Schedule


4.18
Labor Force and Superintendent


4.19
Limitation of Construction Operations


4.20
Coordination with Other Work


4.21
Drawings Reflecting Actual Construction


4.22
Access for Inspection


4.23
Cleanup of Project and Site


4.24
Project Sign, Advertising
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B-1 (cont’d) 
Article/Title

5.00
INTERPRETATION OF AND ADHERENCE TO CONTRACT 



REQUIREMENTS

5.01
Interpretation of Contract Requirements


5.02
Issuance of Interpretations, Clarifications, Additional Instructions


5.03
Product and Reference Standards


5.04
Shop Drawings, Samples, Alternatives or Equals, Substitutions


5.05
Quality of Materials, Articles and Equipment


5.06
Testing Materials, Articles, Equipment and Work


5.07
Rejection


5.08
Off-Site Testing


5.09 
Responsibility of Quality


6.00
CHANGES IN THE WORK


6.01
Change Orders


6.02
Emergency Changes


7.00
CLAIMS AND DAMAGES


7.01
Claims


7.02
Delay in Completion--Liquidated Damages


7.03
Termination for Cause


7.04
Termination for Convenience


7.05
Assignment of Trade Contracts


7.06
Third-Party Claims


8.00
PAYMENT AND COMPLETION


8.01
Acceptance


8.02
Partial Payments


8.03
Direct Cost of the Work


8.04
Construction Phase Services


8.05
Costs Not Reimbursed


8.06
Discounts, Rebates and Refunds


8.07
Escrow in Lieu of Retention


8.08
Stop Notices


8.09
Guaranteed Maximum Price and Cost Savings Split


8.10
Final Payment


8.11
Guarantee


8.12
CM Evaluation
B-1

Sample Forms

Forms to be Submitted with Fee Proposal Package in Response to the RFP (Bid)
Fee Proposal

Certification (for Bid)

Noncollusion Affidavit

Small Business Preference and Certification Request

Certification of Appropriate License and California Co.

Bid Proposal Form Signature Page



Forms Used by University to Identify Winning Proposer

Technical Proposal Evaluation Score Sheet

Technical Proposal Summary Statement

Abstract of Fee Proposals and Cost Per Unit Quality


Forms to be Used by University in Awarding Preconstruction Svcs Agreement
CM at Risk Preconstruction Services Agreement

Payee Data Record

Appendix

Title
Tab

B-1 (cont’d)
Forms to be Used by CM During Trade Bid Process

Trade Contractor Prequalification Document

List of Proposed Trade Contractors

Detailed Listing of Trade Contractors

DVBE Forms: Transmittal Form, Summary of Disabled Veteran Owned Business Participation, Bidder’s Certification, Doc. of Good Faith Effort




CM Letter to CSU Warranting Construction Documents



Forms to be Used by University in Construction Phase Agmt (GMAX)

Agreement

Payment Bond

Performance Bond

Certification (for Agreement)

Notice to Proceed



Forms for Use During Construction

Site Survey and Acceptance

Contractor’s Construction Waste and Recycling Plan
Contractor’s Building Demolition Waste and Recycling Plan
Trade Contractor Status Report

Fair Employment Practices Compliance Report (one page, two sided)

Construction Manager’s Payment Request

Schedule of Values for Construction Manager at Risk
Uniformat Building Systems Breakdown by Discipline
Request for Payment for Materials on Hand
Contractor’s Reuse, Recycling, and Disposal Report
Bldg Demo: Contractor’s Reuse, Recycling, and Disposal Report
Request for Special Inspection

Inspection Request Form

Guarantee Quality and Performance

Notice of Completion

Punch List

Field Instruction
Cost Request Bulletin
Hourly Labor Rate Worksheet
Change Order Request Summary (CM)
Change Order Request Summary (Trade Contractor)
Change Order
B-2

Supplementary General Conditions 


B-3

Division One


B-4

Trade Contractor Prequalification Document


C

Prevailing Wage Rates 

D


CSU Project Architect/Engineer Agreement Documents for CM at Risk Projects

E


Project Summary, Architectural Plans and Elevations

F

Maps


G

Geotechnical Report


H

Sample Fee Proposal Form


I

Technical Proposal Evaluation Score Sheet


J

Sample CM Letter to Campus Warranting Documents
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